
BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED PIPE WILL NOT BE ALLOWED.

BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE BID FOR THE SEVERAL PAY ITEMS.

TEMPORARY DRAINAGE AT END BENT





Stantec Consulting Services Inc. 801 Jones Franklin Road Suite 300 Raleigh, NC 27606 Tel. (919) 851-6866 Fax. (919) 851-7024 www.stantec.com

License No. F-0672 DRAWN BY: N.D'AIUTO DATE: 05/09/18 DESIGN ENGINEER OF RECORD: J.T. KELVINGTON DATE: 04/21/23

BAR TYPES 47'-9" 1'-5" B1 1'-5" 47'-9" 3'-4" 5 H2, H4 16′-4″ H5 16′-3″ 14'-0" 7′-6″ H9 18′-6″ H10 16′-3″ ALL BAR DIMENSIONS ARE OUT TO OUT.

END BENT 1 BAR | NO. | SIZE | TYPE | LENGTH WEIGHT #10 В1 1306 50′-7″ #10 STR B2 | 2 47′-3″ 407 В3 #4 | STR 24'-10" 133 В4 #6 STR 47′-9″ 430 В5 #9 50'-3" 1025 В6 #4 | STR 3′-4″ 42 В7 #4 | STR 30′-5″ 122 #4 | STR В8 19′-5″ 78 В9 #4 STR 8′-5″ 34 #7 621 H1 | 15 20′-3″ - 1'-3" LAP H2 | 11 #7 18'-0" 405 6 H3 | 13 | #5 20′-3″ 275 Н4 #5 18'-0" 244 Н5 #7 293 Н6 #7 192 15′-8″ Н7 #7 9'-2" 150 Н8 #7 9'-2" 112 Н9 #7 19'-8" 80 #7 H10 | 2 17′-5″ 71 #4 | STR K1 15 K2 | 28 | #4 | STR 5′-10″ 109 S1 | 64 | #5 11′-6″ 768 S2 56 #5 4′-3″ 248 S3 32 #4 7'-7" 162 U1 | 30 | #4 5 6′-11″ 139 #4 U2 | 15 4'-0" 40 V1 | 74 | #5 | STR 572 7′-5″ V2 | 26 | #5 | STR 11'-10" 321 V3 | 30 | #5 | STR 347 11'-1" V4 11 #5 | STR 11'-9" 135 V5 | 11 #5 | STR 11'-0" 126 REINFORCING STEEL LBS. 9,002 CLASS A CONCRETE BREAKDOWN:

3'-4"

(4)

2′-0″Ø

BILL OF MATERIAL

PROJECT NO. R-2707D

POUR#1: CAP, COLLARS, & WINGS

C.Y. 18.8

C.Y. 55.1

POUR#2: UPPER WINGS

CLASS A CONCRETE TOTAL

CLEVELAND COUNTY

810+00.00 -L-STATION:_

SHEET 4 OF 4

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION SUBSTRUCTURE

END BENT 1 DETAILS

(LL)

REVISIONS SHEET NO. S8-23 NO. BY: DATE: DATE: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED TOTAL SHEETS 30

STR.#8