PROJ. REFERENCE NO.	SHEET NO.
R-5799	X-1B

Approximate quantities only. Unclassified excavation, fine grading, clearing and grubbing and removal of existing pavement will be paid for at the lump sum price for "Grading".

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station PHASE V L (LT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
22+00.00	8	79
22+46.93	1	70

Station PHASE V L (LT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
23+86.93	0	0
24+00.00	0	0
24+50.00	0	0
25+00.00	0	0
25+50.00	155	2
26+00.00	304	5
26+50.00	269	4
27+00.00	187	5
27+50.00	101	10
27+91.03	94	8

Station PHASE V L (LT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
29+31.05	0	0
30+00.00	92	3
30+50.00	2	2
31+00.00	3	1
31+50.00	7	0
32+00.00	7	0
32+50.00	7	0
32+66.00	3	0

Station PHASE V Y3 (RT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+85.01	0	0
11+50.00	1	171
12+00.00	1	86
12+50.00	2	55
13+00.00	7	26
13+50.00	35	6
14+00.00	45	3
14+50.00	35	5
15+00.00	37	4
15+50.00	26	2
16+00.00	27	0
16+50.00	28	3
17+00.00	21	5
17+20.00	8	2

Station PHASE V Y3 (LT)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+85.01	0	0
11+50.00	0	148
12+00.00	2	137
12+50.00	7	37
13+00.00	26	14
13+50.00	34	0
14+00.00	16	0
14+50.00	13	14
15+00.00	18	26
15+50.00	16	17
16+00.00	23	5
16+50.00	25	3
17+00.00	14	12
17+20.00	3	7

Station PHASE V Y5	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+84.78	0	0
11+50.00	1044	0
12+00.00	474	4
12+50.00	199	4
12+75.00	53	0

Station PHASE V SL2	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+29.91	0	0
10+79.31	94	34
11+43.95	0	100
12+07.60	0	170

Station PHASE VI STEP 3 L (MEDIAN)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
24+58.89	0	0
25+00.00	0	9
25+50.00	0	22
26+00.00	0	21
26+50.00	0	37
27+00.00	0	56
27+43.39	0	26

Station PHASE VI STEP 3 RA1 (MEDIAN)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+00.00	0	0
10+56.46	0	256
11+00.00	0	198
11+50.00	0	227
12+00.00	0	227
12+50.00	0	227
13+00.00	0	227
13+45.58	0	104

Station PHASE VI STEP 3 RA2 (MEDIAN)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+00.00	0	0
10+50.00	0	227
11+00.00	0	226
11+50.00	0	227
12+00.00	0	228
12+50.00	0	228
13+00.00	0	228
13+45.57	0	104