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MEDIAN OF -L-. SEE RSD 1101.02, SHEET 3 OF 14 FOR 

LANES ON -L- (US 421) AS NEEDED TO CONSTRUCT THE 

RESTRICTIONS ON TMP-2, CLOSE THE INSIDE TRAVEL 

LANE CONFIGURATION. IN ACCORDANCE WITH THE TIME 

TEMPORARY PAVEMENT MARKINGS TO IMPLEMENT FINAL 

DELINEATE PROPOSED MEDIAN WITH SKINNY DRUMS AND 

SAME TIME. 
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