OUTPUT CHANNEL CONFIGURATION

Front Panel Main Menu >Controller >More>Channels>Channels Config

Web Interface Home >Controller >Advanced IO>Channels>Channels Configuration

Channel Configuration

Channel	Control Type	Control Source	Flash Yellow	Flash Red	Flash Alt	MMU Channel
1	Phase Vehicle	1		Х	Х	1
2	Phase Vehicle	2	Х			2
3	Phase Vehicle	3		Х	Х	3
4	Phase Vehicle	4		Х		4
5	Overlap	7		Х		5
6	Phase Vehicle	6	Х		Х	6
7	Phase Vehicle	7		Х		7
8	Phase Vehicle	8		Х	Х	8
9	Overlap	1	Х		Х	9
10	Overlap	2		Х	Х	10
11	Overlap	3	Х			1.1
12	Overlap	4	Х			12
13	Phase Ped	2				13
14	Phase Ped	4				14
15	Phase Ped	6				15
16	Phase Ped	8				16
17	Overlap	5		Х	Х	17
18	Overlap	6	Х			18

ASSIGN CHANNEL 5 TO OVERLAP 7

5/23/2019 3:15:01 PM **vhb*gb!*proj*Raleig| schiluka

MAXTIME OVERLAP PROGRAMMING DETAIL

Front Panel

Web Interface

Overlap Plan 1

Overlap	3	4	6	7	
Туре	FYA 4 - Section	FYA 4 - Section	FYA 4 - Section	Normal	
Included Phases	2	2	2	7	
Modifier Phases	7	7	-	-	
Trail Green	0	0	0	0	
Trail Yellow	0.0	0.0	0.0	0.0	
Trail Red	0.0	0.0	0.0 0.0		
FYA Ped Delay	3.0	3.0	3.0	0.0	



Temporary Installation - Electrical Detail 2 of 2 (Phase 11)

750 N.Gr


PROJECT REFERENCE NO.	SHEET NO.
U-5312	Sig.6.10

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Home >Controller >Overlap Configuration >Overlaps



DETAILS FOR:



Prepared for the Offices of:	at Addison Ave/Walmart Entrance					SEAL	
	Division 11 Wilkes County		Wilkesboro				
	PLAN DATE:	May 2023	REVIEWED BY:	J. Ma	a	A MGINES	
	PREPARED BY:	M.L. Stygles	REVIEWED BY:	S.R. Chi	luka	EW L. S	
OF TRANSPORT		REVISIONS		INIT.	DATE	DocuSigned by:	
50 N.Greenfield Pkwy,Garner,NC 27529						Matt & Strigten	5/26/2023
50 N.Greenireia Exwy,Garner,NC 27529						394567E9445448E	
						SIG. INVENTORY NO.	11-1463TI

US 421-NC 16