
Plan 2

Modify Detector Plan 2 as shown below and save changes.

Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2.

the top left corner of the table. Copy the entire contents of

In the table view of web interface right click on "Detector" in

Home >Controller >Detector Configuration >Vehicle Detectors

Web Interface

Main Menu >Controller >Detector >Veh Det Plans

Front Panel

FOR ALTERNATE PHASING LOOP 7A

MAXTIME DETECTOR PROGRAMMING DETAIL

Pattern

 
2

Pattern Parameters

Veh Det Plan

2

Overlap Plan

  The Pattern number(s) are to be determined by

  the Division and/or City Traffic Engineer.

PROGRAMMING DETAIL

MAXTIME ALTERNATE PHASING PATTERN

Home >Controller >Coordination >Patterns

Web Interface

Main Menu >Controller >Coordination >Patterns

Front Panel

*

*

NOTICE INCLUDED PHASE

Overlap Plan 2

FOR ALTERNATE PHASING

MAXTIME OVERLAP PROGRAMMING DETAIL

below and save changes. 

into Overlap Plan 2. Modify Overlap Plan 2 as shown

entire contents of Overlap Plan 1. Paste Overlap Plan 1

"Overlap" in the top left corner of the table. Copy the

In the table view of the web interface, right click on

Home >Controller >Overlap Configuration >Overlaps

Web Interface

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Front Panel

Overlap 

Type

Included Phases

Modifier Phases

Trail Green

Trail Yellow

Trail Red

Overlap Plan 1

Overlap 

Type

Included Phases

Modifier Phases

Trail Green

Trail Yellow

Trail Red

Home >Controller >Overlap Configuration >Overlaps

Web Interface

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Front Panel

FOR DEFAULT PHASING

MAXTIME OVERLAP PROGRAMMING DETAIL

Detector Call Phase

 

Delay

 
7 3 -3A

FYA 4 - Section

-

3

0

0.0

0.0

2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN

MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

PHASING OVERLAP PLAN VEH DET PLAN

1                                        1

2                                        2

TO CALL THE "ALTERNATE PHASING":

OVERLAP 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE 

ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING

ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING 

A Pattern can be selected through the scheduler or manually by changing the Operational Mode. 
To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.

                                  call on loop 3A to 0 seconds.

VEH DET PLAN 2:    Reduces delay time for phase 3

                                  for heads 31 and 32 to run protected turns only.

OVERLAP PLAN 2:   Modifies overlap included phases

FYA 4 - Section

6

3

0

0.0

0.0

2
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