Front Panel

Main Menu >Controller >Coordination >Patterns

Web Interface

Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern | Veh Det Plan | Overlap Plan

\*The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer

# MAXTIME OVERLAP PROGRAMMING DETAIL FOR DEFAULT PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

#### Overlap Plan 1

Overlap	1	2	7
Туре	FYA 4 - Section	FYA 4 - Section	Normal
uded Phases	6	6	3
difier Phases	3	3	<u>.</u>
rail Green	0	0	0
rail Yellow	0.0	0:0	0.0
Trail Red	0.0	0.0	0.0
	Type uded Phases difier Phases rail Green rail Yellow	Type FYA 4 - Section uded Phases 6 differ Phases 3 rail Green 0 rail Yellow 0.0	Type FYA 4 - Section FYA 4 - Section uded Phases 6 6 6 6 6 6 6 7 7 8 7 8 7 8 7 8 7 8 7 8

## MAXTIME OVERLAP PROGRAMMING DETAIL FOR ALTERNATE PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

In the table view of the web interface, right click on "Overlap" in the top left corner of the table. Copy the entire contents of Overlap Plan 1. Paste Overlap Plan 1 into Overlap Plan 2. Modify Overlap Plan 2 as shown below and save changes.

### Overlap Plan 2

Overlap	1	2	7	
Туре	FYA 4 - Section	FYA 4 - Section	Normal	
Included Phases	<u> </u>	÷	3	NOTICE INCLUDED PHASE
Modifier Phases	3	3	4	
Trail Green	0	0	0	
Trail Yellow	0.0	0.0	0.0	
Trail Red	0.0	0:0	0.0	

### OUTPUT CHANNEL CONFIGURATION

Front Panel

Main Menu >Controller >More>Channels>Channels Config

Web Interface

Home >Controller >Advanced IO>Channels>Channels Configuration

### **Channel Configuration**

	Channel	Control Type	Control Source	Flash Yellow	Flash Red	Flash Alt	MMU Channel
ASSIGN CHANNEL 1 TO	1	Overlap	7		Х	Х	1
OVELAP 7	2	Phase Vehicle	2	Х			2
	3	Phase Vehicle	3	·	Х	Х	3
	4	Phase Vehicle	4	·	Х		4
	5	Phase Vehicle	5		Х	-	5
	6	Phase Vehicle	6	Х	·	Х	6
	7	Phase Vehicle	7	·	Х		7
	8	Phase Vehicle	8		Х	Х	8
	9	Overlap	1	Х	·	Х	9
	10	Overlap	2	Х	·	Х	10
	11	Overlap	3	Х	·	-	11
	12	Overlap	4		X		12
	13	Phase Ped	2	·	·		13
	14	Phase Ped	4		·	-	14
	15	Phase Ped	6				15
	16	Phase Ped	8				16
	17	Overlap	5	·	Х	Х	17
	18	Overlap	6		Х		18

# MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2. A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING	OVERLAP PLAN	VEH DET PLAN
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING	2	2
	2	

#### ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAP 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases for heads 31 and 32 to run protected turns only.

VEH DET PLAN 2: Reduces delay time for phase 3 call on loop 3A to 0 seconds.

### MAXTIME DETECTOR PROGRAMMING DETAIL FOR ALTERNATE PHASING LOOP 7A

PROJECT REFERENCE NO.

U-5312

| Sig.4.11

Front Panel

Main Menu >Controller >Detector >Veh Det Plans

Web Interface

Home >Controller >Detector Configuration >Vehicle Detectors


In the table view of web interface right click on "Detector" in the top left corner of the table. Copy the entire contents of Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2. Modify Detector Plan 2 as shown below and save changes.

Plan 2

3A

Call Phase Delay Detector

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 11-1468 DESIGNED: May 2023 SEALED: 5/24/2023 REVISED: N/A



DETAILS FOR: Prepared for the Offices of:

ELECTRICAL AND PROGRAMMING

US 421 - NC 16 at SR 1323 (Dancy Road)/ Lowe's Entrance East U-Turn

Division 11 Wilkes County Wilkesboro May 2023 REVIEWED BY: J. Ma PREPARED BY: M.L. Stygles REVIEWED BY: S.R. Chiluka

Matt f Chygler-394864244514RE

5/24/2023 DATE SIG. INVENTORY NO. ||-|468

940 Main Campus Drive, Suite 500 Raleigh, NC 27606 919.829.0328

DOCUMENT NOT CONSIDERED

FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL

REVISIONS INIT. DATE