



**NOTES**

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER AT (336)903-9132. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL WIRELESS CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL ALL SIGNALS ARE COMMUNICATING WITH THE CENTRAL SYSTEM.
2. THE ANTENNAS SHALL BE INSTALLED ON THE MAST ARM.

6/18/2019 4:16:28 PM \\vhb\gbl\proj\Raleigh\38621.03 NCDOT U-5312 Wilkes Co\NCDOT\Traffic\Signals\Design\Plans\U5312\_SCP.dgn schiluka



DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

|                                  |  |      |  |
|----------------------------------|--|------|--|
|                                  | <b>Signal System Wilkesboro<br/>Wireless Communications Plan</b> |      |  |
|                                  | Division 11    Wilkes County    Wilkesboro                       |      |  |
| PLAN DATE: <b>May 2023</b>       | REVIEWED BY: <b>J. Ma</b>  |      |  |
| PREPARED BY: <b>S.R. Chiluka</b> | REVIEWED BY: <b>M. Stygles</b>                                   |      |  |
| REVISIONS                        | INIT.  | DATE |  |
| SIGNATURE                        | DATE   |      |  |
| SIG. INVENTORY NO.               | II-1146  |      |  |