DocuSign Envelope ID: D666A3CD-6FAE-4AQF-92F7-E6BA1D9F9EBA

57.8'

11’ 11’

SECTION D-D @ -L- STA. 30+50 +/-

| _ LA,

PCB
@SHORINGC\

| SECTION

B
AY
—

E-E @ -L- STA. 32+50 +/-

(4 )TEMPORARY SHORING - 480 SF

-Y7- STA.14+20 +/~

-Y9- STA.11+30 +/~
BEGIN CONSTRUCTION

BEGIN CONSTRUCTION

-L- STA. 40+20

MATCH LINE

SEE SHEET TMP-7

PROJ. REFERENCE NO. SHEET NO.

U-5839 TMP-6

Infrastructure Cor:sul’ring Services, Inc.

KA

RAMEY KEMP ASSOCIATES

8210 University Executive NC License No. F-1489

Park Drive, Suite 220
Charlotte, NC 28262 www.rameykemp.com

N

2%
6’%5

-Y9- STA.12 +88 +/~
USING FLAGGERS, INSTALL
15” RCP UNDER EXISTING

ROADWAY. Q
\p)

e
FROM -L- x (@ N
STA. 32+26 +/-, 2.7 LT e
TO -L- | v
(3)TEMPORARY SHORING - 585 SF STA. 32470 +/-, 2.7° LT
FROM -L-
STA. 30+14 +/-, 2.7 LT
TO -L-
STA. 30+64 +/-, 2.7 LT
o
o R1-1 @
¥ N S
o D \
™ R R1-1 R
° m 15" RCP-IV CL B RIP RAP 'L' US 276
< I MOVE 7 & Geotexmie (RUSS Avenue)
- (a1 D _ P
o 'Q D 24" RCP-I DI Ve 24" RCP-IV  cpv , 18" RCP_IV :
w E 15” RCP4V, - // -~ ' ) '@%«m & \‘ - —\
I 7 175 / g%m 24" RCP-IV @-‘H
—I I— ww d / ) 18”RC.P—IV .
| LLI | /N %% @ ) o D
T . | A~ ° °
T . ® 6 o o 0, ®
L |\ 11 <l | | % 11
Z7 11w . y | 11
e <ﬂ> [ |
— ﬁ D | E l
T W
—L- STA. 30+23 +/~ _L- STA. 35+89 +/~ _L- STA.38+22 +/.
O ANCHORED PCB, 2’ OFFSET Q SEGIN_ LAME SHIFT 7 +/ RT
— _L- STA. 32+60 +/~ . 7' +/- RT
—L- STA. 30+07 +/~ ANCHORED PCB, 2’ OFFSET
BEGIN PCB, 5" OFFSET \ —L- STA. 35+48 +/
PLACE CRASH CUSHION —L- STA. 33+14 "\ +/ 18" +/~ RT PICKUPDROP OFF LOCATION
END PCB, 9' OFFSET FOR PEDESTRIAN TRAFFIC
PLACE CRASH CUSHION
R11-2 R11-2 e& N
48" x 30" 48" x 30" %&(G g
ROAD &§ 2;
@ ® CLOSED e & <
IR | %
»
TYPE III BARRICADE TYPE III BARRICADE "2\),
\<2/
(Y
R11-2 Wi-4R e} B
48" x 30" par x 1o 48" X 48" ¢ o
ROAD y 4 A’ A ) 5 "% APPROVED: Nilliam 1. Hamilton.
W13-1
@ CLOSED @ uCLOSED MPH. 247 X 24" DATE: 2/23/2023
|
L L] 2" MAX
PEDESTRIAN BARRICADE
TYPE II SEAL

TYPE III BARRICADE

SEE TMP-28 FOR DETOUR ROUTE OF -Y7-

LEE STREET.

REFER TO ICT#6 FOR MORE INFORMATION ON CONTRACT TIMELINE.
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