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   SR 1184 (Howell Mill Road)   

         Dellwood Road/         

               at               

      US 276 (Russ Avenue)      

14-0359T1

Temporary Design 1 - (TMP Phase I)

Electrical Detail - Sheet 2 of 2
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Overlap Plan 1

Overlap 

OVERLAP PROGRAMMING

1

Type

Included Phases

Modifier Phases

Trail Green

Trail Yellow

Trail Red

FYA 4 - Section

2

1

0

0.0

0.0

FYA 4 - Section

6

5

0

0.0

0.0

3

Home >Controller >Overlap Configuration >Overlaps

Web Interface

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Front Panel
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