



NOTES:

- 1) NOTIFY THE DIVISION 14 TRAFFIC ENGINEER AT (828) 631-1185 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON SIGNAL SYSTEM COMMUNICATIONS CABLE. NOTIFY THE ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
- 3) ALL NCDOT FIBER ATTACHMENT POINTS ARE 40" BELOW POWER, FRONT SIDE OF POLE, UNLESS NOTED OTHERWISE.
- 4) ONCE FIBER OPTIC CABLE HAS BEEN INSTALLED AND THE SYSTEM IS UP AND OPERATIONAL, REMOVE THE WIRELESS EQUIPMENT AND CONTACT THE DIVISION 14 TRAFFIC ENGINEER AT (828) 631-1185 AND RETURN THE WIRELESS EQUIPMENT.

Final Design

Prepared For:  
  
 750 N. Greenfield Pkwy., Garner, NC 27529  
 SCALE: 0 50  
 1" = 50'

D14-12 Waynesville  
 Cable Routing Plans  
 Division 14 Haywood County Waynesville  
 PLAN DATE: April 2023 REVIEWED BY: WJ Hamilton  
 PREPARED BY: TS Popelka RKA PROJ. NO: 16085 (041)  
 REVISIONS: INIT. DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED  
 SEAL  
  
 William J. Hamilton  
 04/19/2023  
 SIGNATURE DATE

Infrastructure Consulting Services, Inc.  
 and  
  
 RAMEY KEMP ASSOCIATES  
 8210 University Executive Park Drive Suite 200 Charlotte, North Carolina 28262  
 Phone: 704-549-4200 | www.ramoykemp.com | NC License No. F-1489