
PROJ. REFERENCE NO. SHEET NO. U-5873 & U-5907 TMP-9




PHASE 1
SECTION U-U
-Y2- STA. 17 + 50


- OBLITERATE AND REMOVE EXISTING ASHPHALT OUTSIDE OF PROPOSED PAVEMENT CONTRACTOR TO WEDGE AND FORM CONNECTION BETWEEN NEW LOCATION -Y2- NC-115 AND EXISTING NC-115 WHILE MAINTAINING POSITIVE DRAINAGE PROVIDE DRIVEWAY ACCESS FOR DURATION OF NC 115 DETOUR ROAD CLOSED ∐ ∐ TYPE III BARRICADE(S) 100' TAPER A 6 TIE TO EXISTING PAVEMENT MARKING -Y2- STA. STA. 19+15 TYPE III BARRICADE 27 RETAIN ACCESS TO DAVIDSON GREEN SCHOOL DRIVEWAY CONTRACTOR TO MAINTAIN ACCESS TO EXISTING SCHOOL DRIVEWAY. TIE TO EXISTING PAVEMENT MARKINGS

REMOVAL

WORK AREA

Kimley»Horn





PHASE 1D
TRAFFIC CONTROL
DETAILS

XYOP3 KYCHI PR.N.