ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM CHANGES (SHOWN BELOW) IN A TIME BASED ACTION PLAN. SCHEDULE A DAY PLAN THAT INCLUDES THE ACTION PLAN PROGRAMMED TO SELECT VEH DET PLAN 2 AND ENABLE SF BIT 5.

TO RUN ALT. PHASING DURING COORDINATION - SELECT THE TIME BASED ACTION PLAN THAT IS PROGRAMMED TO SELECT VEH DET PLAN 2 AND ENABLE SF BIT 5.

PHASING	VEH DET PLAN	SF BIT ENABLED
ACTIONS REQUIRED TO RUN DEFAULT PHASING	1	NONE
ACTIONS REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	5

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN SF BIT 5 AND VEH DET PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

SF BIT 5:

Modifies overlap parent phase for head 51 to run protected

turns only.

VEH DET PLAN 2:

Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 0 seconds.

> THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 05-1234 DESIGNED: July 2023 SEALED: 09/05/2023 REVISED: N/A

ECONOLITE ASC/3-2070 ACTION PLAN PROGRAMMING DETAIL

1. From Main Menu select | 5. TIME BASE

2. From TIME BASE Submenu select | 2. ACTION PLAN

ACTION PLAN... [*] TIMING PLAN..... O SEQUENCE.... O VEH DETECTOR PLAN.. 2 DET LOG.....NONE FLASH..... -- RED REST..... NO VEH DET DIAG PLN... O PED DET DIAG PLN..O DIMMING ENABLE.. NO PRIORITY RETURN. NO PED PR RETURN.. NO QUEUE DELAY.... NO PMT COND DELAY PHASE 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 SPC FCT . . . X . . . (1-8) AUX FCT . . (1-3) 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5

NOTE: Action Plan [*] is shown as a reference only. The actual Action Plan number(s) will be determined by the Division Traffic Engineer and/or the City Traffic Engineer.

Electrical Detail - Sheet 3 of 3

Prepared in the Offices of:

SR 1401 (Cole Mill Road) I-85 SB/US 70 WB Ramps

Durham County PLAN DATE: August 2023 REVIEWED BY: PREPARED BY: S.Kirkpatrick REVIEWED BY: INIT. DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED Ryan W. Hough 09/05/2023

SIG. INVENTORY NO. 05-1234