PROJECT REFERENCE NO. SHEET NO. B-5527 EC-3A RW SHEET NO.

DIVISION OF HIGHWAYS STATE OF NORTH CAROLINA

SOIL STABILIZATION TIMEFRAMES

| SITE DESCRIPTION | STABILIZATION TIME | TIMEFRAME EXCEPTIONS |
|--|--------------------|--|
| PERIMETER DIKES, SWALES, DITCHES AND SLOPES | 7 DAYS | NONE |
| HIGH QUALITY WATER (HQW) ZONES | 7 DAYS | NONE |
| SLOPES STEEPER THAN 3:1 | 7 DAYS | IF SLOPES ARE 10'OR LESS IN LENGTH AND ARE NOT STEEPER THAN 2:1,14 DAYS ARE ALLOWED. |
| SLOPES 3:1 OR FLATTER | I4 DAYS | 7 DAYS FOR SLOPES GREATER THAN 50'IN LENGTH. |
| ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:1 | 14 DAYS | NONE, EXCEPT FOR PERIMETERS AND HQW ZONES. |

057 - R-5527 FF ||543+6\05-F40\05577\H;423

A. MORTON THOMAS AND ASSOCIATES, INC.
900 RIDGEFIELD DRIVE, SUITE 325 • RALEIGH, NC 27609
(919) 855-9989 • NC LICENSE NO. F-1049
WWW.AMTENGINEERING.COM