



**NOTES:**

- FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM CCTV INSTALLATION, CONTACT THE WINSTON-SALEM TRAFFIC ENGINEER AT (336)747-6885 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES FOR SIGNALS ON THE WINSTON-SALEM SIGNAL SYSTEM AND CONTACT THE DIVISION TRAFFIC ENGINEER AT (336)747-7800 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES FOR SIGNALS AND ITS DEVICES ON THE D09-11 WINSTON-SALEM SYSTEM. EACH ETHERNET SWITCH WILL BE PROGRAMMED WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

**RK&K**  
P: (919) 878-8560  
8801 Six Forks Road Suite 700 | Raleigh, North Carolina 27615-2965  
NC License No. F-0112  
www.rk.com  
Responsive People | Creative Solutions

Prepared for the Offices of:  
Department of Transportation, Signal Design Section  
750 N. Greenfield Pkwy, Garner, NC 27529

Signal System D09-11 Winston-Salem  
Signal Communication Plans  
Winston-Salem/  
Walkertown  
Division 09 Forsyth County  
PLAN DATE: February 2024  
REVIEWED BY: Porter Erickson-Jones  
PREPARED BY: Haylee Townsend

REVISIONS	INIT.	DATE

SCALE: NTS

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

SEAL  
NORTH CAROLINA  
PROFESSIONAL  
ENGINEER  
PORTER ERICKSON-JONES  
Signature: Porter Erickson-Jones  
Date: 2/12/2024  
SIG. INVENTORY NO.

2/12/2024  
R:\Projects\2577A\Signal\Signal Design\2577A\_SCP\_PSH22.dgn  
WJL:ones