PROJECT REFERENCE NO. R-2577A 7 00 270+00 265+00 275+00 -L- US 158 **NOTES:** FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM/CCTV INSTALLATION, CONTACT THE WINSTON-SALEM TRAFFIC ENGINEER AT DOCUMENT NOT CONSIDERED 1 /4 72 FINAL UNLESS ALL SIGNATURES COMPLETED (336)747-6885 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES FOR SIGNALS ON THE WINSTON-SALEM SIGNAL SYSTEM SEAL AND CONTACT THE DIVISION TRAFFIC ENGINEER AT (336)747–7800 TO ARRANGE |Signal System D09-11_Winston-Salem | FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES FOR Signal Communication Plans SIGNALS AND ITS DEVICES ON THE D09-11_WINSTON-SALEM SYSTEM. EACH 56 ETHERNET SWITCH WILL BE PROGRAMMED WITH THE NECESSARY NETWORK Winston-Salem/ 056142 RKK Division O9 Forsyth County CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP Walkertown PLAN DATE: February 2024 REVIEWED BY: Porter Erickson-Jones ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. 750 N.Greenfield Pkwy.Garner.NC 27529 PREPARED BY: Haylee Townsend REVIEWED BY: NOTIFY THE DIVISION TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED 8601 Six Forks Road Suite 700 | Raleigh, North Carolina 27615-2965 NC License No. F-0112 REVISIONS TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK Porter Jones Engineers | Construction Managers | Planners | Scientists IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL. www.rkk.com DATE SIG. INVENTORY NO. Responsive People | Creative Solutions