

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
HB-0003	X-1B

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.

CROSS-SECTION SUMMARY

Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
182+00.00	510	11	0	203+00.00	233	30	0	Phase 1 -TMP-DR1-							
182+50.00	341	10	0	203+50.00	126	57	0	10+92.38	0	0	0				
183+00.00	172	4	0	204+00.00	48	37	0	11+00.00	3	0	0				
183+50.00	124	4	0	204+50.00	65	5	0	11+50.00	18	1	0				
184+00.00	75	6	0	205+00.00	60	43	0	12+00.00	26	0	0				
184+50.00	101	2	0	205+50.00	46	61	0	12+50.00	18	1	0				
185+00.00	216	0	0	206+00.00	43	32	0	13+00.00	25	1	0				
185+50.00	268	0	0	206+50.00	45	14	0	13+50.00	134	0	0				
186+00.00	308	0	0	207+00.00	47	0	0	14+00.00	418	0	0				
186+50.00	336	0	0	207+50.00	53	0	0	14+43.97	364	0	0				
187+00.00	355	0	0	208+00.00	55	0	0	14+80.00	80	0	0				
187+50.00	380	0	0					14+94.32	1	0	0				
188+00.00	413	0	0	Phase 1 -Y1-											
188+50.00	429	0	0	10+00.00	0	0	0								
189+00.00	214	205	0	10+50.00	29	1	0								
189+50.00	0	750	0	11+00.00	77	1	0								
190+00.00	15	1244	0	11+50.00	182	0	0								
				12+00.00	411	0	0								
Phase 3 -L- LT 190+00 - 208+00				12+50.00	718	0	0								
190+00.00	0	0	0	12+68.00	228	0	0								
190+50.00	186	700	0	13+00.00	275	0	0								
191+00.00	271	0	0	13+50.00	479	0	0								
191+50.00	193	0	0	14+00.00	550	0	0								
192+00.00	168	0	0	14+42.00	518	0	0								
192+50.00	134	0	0	14+50.00	117	0	0								
193+00.00	148	0	0	15+00.00	945	0	0								
193+50.00	126	0	0	15+50.00	1079	0	0								
194+00.00	41	12	0	16+00.00	1046	0	0								
194+50.00	13	12	0	16+50.00	891	0	0								
195+00.00	17	0	0	17+00.00	707	0	0								
195+50.00	16	0	0	17+50.00	538	0	0								
196+00.00	16	0	0	18+00.00	342	0	0								
196+50.00	15	1	0	18+50.00	197	0	0								
197+00.00	12	1	0	19+00.00	113	0	0								
197+50.00	11	1	0	19+50.00	60	0	0								
198+00.00	11	5	0	20+00.00	34	0	0								
198+50.00	10	14	0												
199+00.00	8	23	0	Phase 1 -DR1-											
199+50.00	7	32	0	10+25.00	0	0	0								
200+00.00	7	47	0	10+50.00	255	0	0								
200+50.00	6	65	0	10+75.00	91	0	0								
201+00.00	29	72	0	11+00.00	31	1	0								
201+50.00	65	60	0	11+25.00	9	4	0								
202+00.00	88	38	0	11+50.00	9	3	0								
202+50.00	177	19	0												