



NOTES:

- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 10 TRAFFIC ENGINEER AT (704) 983-4400 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION 10 TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
- 3) CELL MODEM TO BE SUPPLIED BY THE DEPARTMENT. CONTACT THE DIVISION TRAFFIC ENGINEER AT (704) 983-4400 TO REQUEST THE CELL MODEM. ALLOW EIGHT (8) WEEKS PRIOR TO ANTICIPATED DEPLOYMENT.

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

<p>750 N. Greenfield Pkwy., Garner, NC 27529 NC License #F-0102 421 Fayetteville Street, Suite 600 Raleigh, NC 27601 (919) 671-2000</p>	<p>Signal System #11005 Communications Cable and Conduit Routing Plans</p>		<p>SEAL</p> <p>DocuSigned by Kevin Smith 3/26/2024</p>								
	<p>Division 10 Mecklenburg County Matthews</p>	<p>PLAN DATE: March 2024</p>		<p>REVIEWED BY: KW Smith</p>							
<p>PREPARED BY: SP Pennington</p>	<p>REVIEWED BY:</p>	<p>REVISIONS</p> <table border="1"> <thead> <tr> <th>NO.</th> <th>DATE</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	NO.	DATE	INIT.	DATE					<p>DATE</p>
NO.	DATE	INIT.	DATE								
<p>SCALE</p> <p>0 NTS</p>	<p>DATE</p>	<p>DATE</p>	<p>DATE</p>								

3/26/2024 9:57:52 AM susan.pennington K:\CHL_PRJ\011036426 - McKee Rd Ext\Signal\56 - Cable Routing\SCP-02.dgn