


3/26/2024 9:58:00 AM susan.pennington K:\CHL_PRJ\011036426 - McKee Rd Ext\Signal\56 - Cable Routing\SCP-05.dgn

NOTES:

- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION 10 TRAFFIC ENGINEER AT (704) 983-4400 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE DIVISION 10 TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

PLANS PREPARED IN THE OFFICE OF:
Kimley»Horn
 NC License #F-0102
 421 Fayetteville Street, Suite 600
 Raleigh, NC 27601
 (919) 677-2000



Prepared For:		Signal System #11005 Communications Cable and Conduit Routing Plans	
Division 10 Mecklenburg County		Matthews	
PLAN DATE:	March 2024	REVIEWED BY:	SP Pennington
PREPARED BY:	SP Pennington	REVIEWED BY:	KW Smith
REVISIONS	INIT.	DATE	

SEAL

KEVIN W. SMITH
 ENGINEER
 STATE OF NORTH CAROLINA
 License No. 030472

DocuSigned by:
Kevin W. Smith 3/26/2024

SIGNATURE DATE

SIG. INVENTORY NO. _____

