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750 N. Greenfield Pkwy. , Garner, NC 27529
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UNLESS ALL SIGNATURES COMPLETED
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Prepared For:

KW Smith

REVIEWED BY:

DOCUMENT NOT CONSIDERED FINAL

U-4713A

SP Pennington

SP Pennington

Division 10 Mecklenburg County Matthews

SCP-8

NEW SPLICE ENCLOSURE AT 10-2352

 24 FIBERS IN 2 BUFFER TUBES

ORANGE

BLUE

NEW SPLICE TRAY 

10-1325
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CONTROLLER CABINET 10-XXXX

CONTROLLER CABINET 10-2352

ETHERNET EDGE SWITCH

RX/TX RX/TX

BLUE

6 5 4 3 2 1

ENCLOSURE

TO SPLICE 

NEW DROP

C

10-XXXX
CONTROLLER

2070

SCALE

0

CADD Filename:

1 2 3 4 5 6

X = FUSION SPLICE

(1)  BLUE

(2)  ORANGE

(3)  GREEN

(4)  BROWN

(5)  SLATE

(6)  WHITE

(11)  ROSE

(12)  AQUA

(7)  RED

(8)  BLACK

(10)  VIOLET

C = CAP AND SEAL

TIA/EIA  598-A
COLOR CODE

(9)  YELLOW

C

  TEST RESULTS.
  SHOWN ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR 
  DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION 
  PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY, TAKE A  

  4) NAME OF INDIVIDUAL PERFORMING THE SPLICING
  3) COMPANY NAME
  2) DATE
  1) SPLICE LOCATION 
    
  REFERENCE SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE"
4) INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:

  PROPER TERMINATIONS.
  CONTRACTOR IS RESPONSIBLE FOR DETERMINING AND ENSURING
3) ETHERNET SWITCH TERMINATION CONFIGUATIONS ARE GENERIC. 

  DETAILS.
  FINAL SPLICE ARRANGEMENTS DIFFERS FROM THE SUPPLIED SPLICE     
  WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF 
  EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED 
  COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES         
2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENTS FOR 

  SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
  FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE 
  IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE 
  ID INFORMATION. NOTIFY THE TRAFFIC ENGINEER AFTER ALL WORK 
  THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK, AND VLAN 
  DATA INCLUDING BUT NOT LIMITED TO: 
  ETHERNET SWICHES WITH THE NECESSARY NETWORK CONFIGURATION 
  (704) 983-4400 TO ARRANGE FOR NCDOT TO PROGRAM THE NEW FIELD 
  CONTACT THE DIVISION 10 TRAFFIC ENGINEER AT
1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, 

TUBE

1 BUFFER 

12 FIBERS IN 

10-2352

TO 

NEW DROP 

789101112

7 8 9101112

Splice Details

Signal System #11005

NTS

March 2024
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