



NOTES:

- 1) NOTIFY THE CITY OF RALEIGH TRAFFIC SIGNAL SYSTEM MANAGER AT (919) 996-4046 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS CABLE. NOTIFY THE SIGNAL SYSTEM OPERATOR AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
- 3) CUT AND DESPLICE EXISTING 6-FIBER DROP CABLE ASSEMBLY AT EXISTING AERIAL SPLICE ENCLOSURE, DELASH FROM THE EXISTING MESSENGER, DISCONNECT FROM THE SIGNAL CABINET AT SIN #05-0840, REMOVE, AND DISCARD.

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

<p>750 N. Greenfield Pkwy., Garner, NC 27529</p>	<p>RALEIGH SIGNAL SYSTEM COMMUNICATIONS CABLE ROUTING POST LET PLANS</p>		<p>SEAL</p> <p>ALEX D. STEWART ENGINEER 09/13/2023</p>					
	<p>DIVISION 05 WAKE</p> <p>PLAN DATE: SEPTEMBER 2023</p> <p>PREPARED BY: H.T. BERGGREN, EIT</p>	<p>DocuSigned by: RALEIGH</p> <p>REVIEWED BY: <i>Gregory L. ...</i></p>		<p>REVISIONS</p> <table border="1"> <thead> <tr> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> </tr> </tbody> </table>	INIT.	DATE		
INIT.	DATE							
<p>SCALE</p> <p>0 N/A</p> <p>N/A</p>	<p>09/13/2023</p>							