DocuSign Envelope ID: CA3653D1-D373-4301-B436-E45514B173A6

ΤŊ	RUN	ALT.
10	1.011	

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

PHASI _____ ACTIV ACTIV

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING ACTIVATION DETAIL


PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.


ING	INPUTS PAGE	OVERLAPS PAGE
VE PAGES REQUIRED TO RUN <u>DEFAULT PHASIN</u> G	1	1
VE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAPS PAGE 2:	Modifies overlap parent phases for heads 11 and 51 to run protected turns only.
INPUTS PAGE 2:	Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 3 seconds.
	Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 3 seconds.





ARY AING ENGINEER. ARY AING ENGINEER. Improvement of the store of the			
ARY AING ENGINEER. HIG ENGINEER. HIG ENGINEER. HIG ELECTRICAL DETAIL IS FOR THE SLOAD DESIGNE 03-0-0931 DESIGNED, May 2022 SECONSTRUCTION Phase 1) HIG ELECTRICAL DETAIL IS FOR DESIGNED, May 2022 REVISED HIG ENGINEER 1 HIG ELECTRICAL DETAIL IS FOR THE SLOAD MAY 2022 REVISED HIG ENGINEER 1 HIG ELECTRICAL DETAIL IS FOR THE SLOAD MAY 2022 REVISED HIG ELECTRICAL DETAIL IS FOR THE SLOAD MAY 2022 REVISED HIG ELECTRICAL DETAIL IS FOR HIG ELECTRICAL DETAIL IS FOR THE SLOAD MAY 2022 REVISED HIG ELECTRICAL DETAIL IS FOR HIG			
ARY AING ENGINEER. HING ENGINEER.			0-91 101
ARY AING ENGINEER. AING ENGINEER.			
ARY IING ENGINEER. IING ENGINEER. IIIng Engineers ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) IIING Engineers IIING Engineers IIING Engineers IIIING Engineers IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
ING ENGINEER. THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-089371 DESIGNED May 2022 SEALED 5/17/2024 REVISED Internal Way Readward Courty Winnington THE SIGNAL MARKET DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL SR 1328 (White Rd) NULESS ALL SIGNATURES COMPLETED SR 1328 (White Rd) SR 1328 (White Rd) SR 1328 (White Rd) DIVISION WARANTER SR 1328 (WHITE RD) SR 1328 (WHITE RD) DIVISION WARANTER SR 1328 (WHITE RD)			
ARY IING ENGINEER. IING ENGINEER. IIIng Engineers ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) IIING Engineers IIING Engineers IIING Engineers IIIING Engineers IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
ING ENCINEER. THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-089371 DESIGNED May 2022 SEALED: 5/17/2024 REVISED International Detail - Sheet 5 of 5 Construction Phase 1) TATACH AND MERANANNA REVISED SR 2048 (Gordon Rd) at SR 1328 (White Rd) DISCHMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SR 1328 (White Rd) DISCHMENT REVISED SR 1328 (WHITE RD) SR 1328 (WHITE			
ARY IING ENGINEER. IING ENGINEER. IIIng Engineers ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) IIING Engineers IIING Engineers IIING Engineers IIIING Engineers IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
ARY NING ENCINEER. IIING ENCINEER. IIING ENCINEER. IIING ENCINEER. IIIING ENCINEER. IIIING ENCINEER. IIIING ENCINEER. IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
ING ENGINEER. THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-089371 DESIGNED May 2022 SEALED 5/17/2024 REVISED Internal Way Readward Courty Winnington THE SIGNAL MARKET DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL SR 1328 (White Rd) NULESS ALL SIGNATURES COMPLETED SR 1328 (White Rd) SR 1328 (White Rd) SR 1328 (White Rd) DIVISION WARANTER SR 1328 (WHITE RD) SR 1328 (WHITE RD) DIVISION WARANTER SR 1328 (WHITE RD)			
ING ENGINEER. THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-089371 DESIGNED May 2022 SEALED 5/17/2024 REVISED Internal Way Readward Courty Winnington THE SIGNAL MARKET DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL DOCUMENT NOT CONSIDERED FINAL SR 1328 (White Rd) NULESS ALL SIGNATURES COMPLETED SR 1328 (White Rd) SR 1328 (White Rd) SR 1328 (White Rd) DIVISION WARANTER SR 1328 (WHITE RD) SR 1328 (WHITE RD) DIVISION WARANTER SR 1328 (WHITE RD)			
ARY NING ENCINEER. IIING ENCINEER. IIING ENCINEER. IIING ENCINEER. IIIING ENCINEER. IIIING ENCINEER. IIIING ENCINEER. IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
ING ENCINEER. THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-089371 DESIGNED May 2022 SEALED: 5/17/2024 REVISED International Detail - Sheet 5 of 5 Construction Phase 1) TATACH AND MERANANNA REVISED SR 2048 (Gordon Rd) at SR 1328 (White Rd) DISCHMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SR 1328 (White Rd) DISCHMENT REVISED SR 1328 (WHITE RD) SR 1328 (WHITE			
Image: State Programmer and Programe and Programmer and Programmer and Programme	ARY		
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)	IING ENGINEER.		
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of.			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) Lectrical AND PROGRAMMING DETAILS FOR: Prepared In the Offices of: Image: Solution of the programmer of the prepared of the prepared in the Offices of: Image: Solution of the programmer of the prepared of the prepared of the prepared by: Solution of the programmer of the prepared by: Solution of the prepared by: Exercision of the prepared			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) LECTRICAL AND PROGRAMMING DETAILS FOR Prepared In the Offices of. Prepared In the Offices of. Officient Status For Management SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Division 3 New Hanover County Number Structure SEAL SEAL SR 1328 (White Rd) Division 3 New Hanover County Number Structure Structure So M.Greenviled Pray, Gorner, MC 27529 Revisions			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREVAMED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREVAMED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT DATE SO M.Greenfield Phay, Garner, MC 27529			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREVAMED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREVAMED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT DATE SO M.Greenfield Phay, Garner, MC 27529			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SO N.Greenfled Phys.Gorner, MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of. SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SO M.Greenfield Phay.Gorner.MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of. SC M.Greenfield Phys.Gorner.MC 2752 SC M.Greenfield Phys.Gorner.MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of. SC M.Greenfield Phys.Gorner.MC 2752 SC M.Greenfield Phys.Gorner.MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of. SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SO M.Greenfield Phay.Gorner.MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DETAILS FOR DETAILS FOR Prepared In the Offices of. SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SO M.Greenfield Phay.Gorner.MC 2752			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SCIAL CARO, SCIAL CARO, S			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SCAROUTER SCAROUTER SCAR			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons N.K. Vlanich REVISIONS INIT. Date State C.S. Simmons SCIAL CONCERNING SCIAL CONCERNIC SCIAL CONCERNING SCIAL CONCERNING SCIAL CONCERNING SCIAL			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons N.K. Vlanich REVISIONS INIT. Date State C.S. Simmons SCIAL CONCERNING SCIAL CONCERNIC SCIAL CONCERNING SCIAL CONCERNING SCIAL CONCERNING SCIAL			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons N.K. Vlanich REVISIONS INIT. Date State C.S. Simmons SCIAL CONCERNING SCIAL CONCERNIC SCIAL CONCERNING SCIAL CONCERNING SCIAL CONCERNING SCIAL			
THE SIGNAL DESIGN: 03-0893T1 DESIGNED: May 2022 SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL SR 1328 (White Rd) Division 3 New Hanover County Wilmington PREPARED BY: E.E. Tiller REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE SO N.Greenfield Phay.Gorrer.WC 2752			
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) Lectrical AND PROGRAMMING DETAILS FOR: Prepared In the Offices of: Image: Solution of the programmer of the prepared of the prepared in the Offices of: Image: Solution of the programmer of the prepared of the prepared of the prepared by: Solution of the programmer of the prepared by: Solution of the prepared by: Exercision of the prepared			
SEALED: 5/17/2024 REVISED: SEALED: 5/17/2024 REVISED: DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED SEAL	THIS FLEC	TRICAL DETAIL IS FO	JR
ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) Details For: Prepored In the Offices of: Management SR 1328 (White Rd) Division 3 Prepared Bry: N.Greenfield Phay, Garner, NC 27529			
lectrical Detail - Sheet 5 of 5 Construction Phase 1) Decomment not considered final unless all signatures completed Details for: Prepored in the Offices of: Division 3 New Hanover County Division 3 New Hanover County Wilmington Prepared By: E.E. Tiller REVISIONS N.K. Vlanich REVISIONS N.K. Simmons REVISIONS	THE SIGNAL DESIGNED:	L DESIGN: 03-0893T May 2022	
Document Not Considered Final UNLESS ALL SIGNATURES COMPLETED Lectrical and programming Details For: SR 2048 (Gordon Rd) at SR 1328 (White Rd) Prepored in the Offices of: SR 1328 (White Rd) Division 3 New Hanover County Wilmington Prepared by: E.E. Tiller REVISIONS INIT. Date Manuger So N.Greenfield Phwy.Gorner. NC 27529 State	THE SIGNAL DESIGNED: SEALED: 5/ DEVISED:	L DESIGN: 03-0893T May 2022	
LECTRICAL AND PROGRAMMING DETAILS FOR: Prepared in the Offices of: SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilmington PLAN DATE: August 2023 REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE Docusigned by R. S. 17/202 Division 3 New Hanover County Reviewed BY: N.R. Simmons REVISIONS INIT. DATE	THE SIGNAL DESIGNED: SEALED: 5/ REVISED:	L DESIGN: 03-0893T May 2022	
Prepared in the Offices of:	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Documen	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F	1 FINAL
SR 1328 (White Rd) Division 3 New Hanover County Wilmington PLAN DATE: August 2023 Reviewed By: N.K. Vlanich PREPARED BY: E.E. Tiller Reviewed By: N.R. Simmons REVISIONS INIT. DATE Docusigned by Signa Ture Docusigned by	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F L SIGNATURES COMP	1 FINAL LETED
Division 3 New Hanover County Wilmington PLAN DATE: August 2023 REVIEWED BY: N.K. Vlanich PREPARED BY: E.E. Tiller REVIEWED BY: N.R. Simmons REVISIONS INIT. DATE 50 N.Greenfield Pkwy.Garner.NC 27529	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) Decument December 2012 Decument Decument Decument Decument SR 2048 (Gordon Rd)	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F L SIGNATURES COMP	1 FINAL LETED
Image: Management Image: Management Stands Image: Management Stands Stands Image: Management Stands Stands Stands Image: Management Stands Stands Stands Stands Image: Management Stands Stands Stands Stands Image: Management Stands Stands Stands Stands St	THE SIGNAL DESIGNED: SEALED: 5/ REVISED:ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1)Document UNLESS ALLectrical AND PROGRAMMING DETAILS FOR:SR 2048 (Gordon Rd) at	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F L SIGNATURES COMP SEAL SEAL	1 FINAL LETED
50 N.Greenfield Phwy.Garner.NC 27529	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) LECTRICAL AND PROGRAMMING DETAILS FOR: Prepored in the Offices of: SR 2048 (Gordon Rd) at SR 1328 (White Rd) Division 3 New Hanover County Wilm	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F L SIGNATURES COMP SEAL SEAL SEAL SEAL SEAL	
50 N.Greenfield Phay.Garner.NC 27529	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) LECTRICAL AND PROGRAMMING DETAILS FOR: Prepored In the Offices of:	L DESIGN: 03-0893T May 2022 17/2024 IT NOT CONSIDERED F L SIGNATURES COMP SEAL SEAL SEAL SEAL SEAL	
	ignal Upgrade- lectrical Detail - Sheet 5 of 5 Construction Phase 1) Lectrical AND PROGRAMMING DETAILS FOR: Prepared In the Offices of: Image: Signal Construction Prepared In the Offices of: Image: Signal Construction Prepared In the Offices of: Image: Signal Construction Image: Signal Construction Prepared In the Offices of: Image: Signal Construction Image: Signal Construction Prepared In the Offices of: Image: Signal Construction Image: Signal Construction Prepared In the Offices of: Image: Signal Construction Image: Signal Construction	L DESIGN: 03-0893T May 2022 17/2024 T NOT CONSIDERED F L SIGNATURES COMP SEAL SEAL OR TH CAR SEAL OBJECT STOCK	