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CONDUIT ROUTING PLANS

COMMUNICATIONS CABLE AND

CITY OF WILMINGTON SIGNAL SYSTEM

Final Phase
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CCTV-2 GPS COORDINATES

DRAWING 1

NEW ELECTRICAL SERVICE EQUIPMENT

CIRCUIT BREAKER
WITH 1 SINGLE POLE, 15 AMP
INSTALL NEW SERVICE DISCONNECT

15

COMBO PEDESTAL
DISCONNECT

NEW METER BASE/

CONDUCTORS BY UTILITY PROVIDER
CONDUIT FOR SERVICE ENTRANCE

" RIGID GALVANIZED4
1

INSTALL NEW 1

  THE DATE AND AVAILABLE FAULT CURRENT ON THE STICKER.
  FOR THE REQUIRED ELECTRICAL SERVICE AND PLACE A "FAULT CURRENT" STICKER INSIDE THE SERVICE DISCONNECT PANEL WITH 
6. IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN THE AVAILABLE FAULT CURRENT INFORMATION FROM THE POWER COMPANY
5. CONTRACT DUKE ENERGY AT (800) 452-2777 TO ARRANGE FOR ELECTRICAL SERVICE.
  TO CONFIRM THE LOCATION OF THE CCTV CAMERAS.
4. CONTACT THE CITY OF WILMINGTON SIGNAL SYSTEMS MANAGEMENT ENGINEER, DENYS VIELKANOWITZ AT (910) 341-4670
  BE REACHED AT (910) 341-2200.
3. RETURN EXISTING WIRELESS RADIO EQUIPMENT TO THE NCDOT DIVISION 3 SIGNAL SHOP. THE DIVISION 3 OFFICE CAN
  SIGNAL SYSTEM IS BACK UP AND FUNCTIONAL.
  WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE 
  DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE SIGNAL SYSTEMS MANAGEMENT ENGINEER AFTER ALL 
  SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS,
  SYSTEMS MANAGEMENT ENGINEER  AT (910) 341-4676 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET 
2. TWO (2)  WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE CITY OF WILMINGTON SIGNAL 
  -ATTACH ON FRONT SIDE (FS) OF POLE.
  -ATTACH NEW MESSENGER CABLE MINIMUM 40 INCHES BELOW POWER.
1. UNLESS OTHERWISE NOTED:

NOTES:

CCTV EQUIPMENT CABINET DISCONNECT
#12 COPPER FEEDER CONDUCTORS TO
INSTALL ONE 2" CONDUIT WITH THREE
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750 N. Greenfield Pkwy. , Garner, NC 27529
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  TO CONFIRM THE LOCATION OF THE CCTV CAMERAS.
4. CONTACT THE CITY OF WILMINGTON SIGNAL SYSTEMS MANAGEMENT ENGINEER, DENYS VIELKANOWITZ AT (910) 341-4670
  BE REACHED AT (910) 341-2200.
3. RETURN EXISTING WIRELESS RADIO EQUIPMENT TO THE NCDOT DIVISION 3 SIGNAL SHOP. THE DIVISION 3 OFFICE CAN
  SIGNAL SYSTEM IS BACK UP AND FUNCTIONAL.
  WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE 
  DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE SIGNAL SYSTEMS MANAGEMENT ENGINEER AFTER ALL 
  SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS,
  SYSTEMS MANAGEMENT ENGINEER  AT (910) 341-4676 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET 
2. TWO (2)  WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE CITY OF WILMINGTON SIGNAL 
  -ATTACH ON FRONT SIDE (FS) OF POLE.
  -ATTACH NEW MESSENGER CABLE MINIMUM 40 INCHES BELOW POWER.
1. UNLESS OTHERWISE NOTED:

NOTES:
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