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NOTES:
1. UNLESS OTHERWISE NOTED:
—ATTACH NEW MESSENGER CABLE MINIMUM 40 INCHES BELOW POWER. Final Pha DOCUMENT NOT CONSIDERED FINAL
_ATTACH ON FRONT SIDE (FS) OF POLE. S€ UNLESS ALL SIGNATURES COMPLETED
2. TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE CITY OF WILMINGTON SIGNAL Plans Prepared Jor CITY OF WILMINGTON SIGNAL SYSTEM SEAL
SYSTEMS MANAGEMENT ENGINEER AT (910) 341-4676 TO ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET ST, “\ CARO'Z'%.....,‘
SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, D, COMMUNICATIONS CABLE AND QQQ;&QESS,/'PV
DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE SIGNAL SYSTEMS MANAGEMENT ENGINEER AFTER ALL L B CONDUIT ROUTING PLANS
WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE > s 053';::;4
SIGNAL SYSTEM IS BACK UP AND FUNCTIONAL. ) y Division 3 New Hanover County Wilmington
3. RETURN EXISTING WIRELESS RADIO EQUIPMENT TO THE NCDOT DIVISION 3 SIGNAL SHOP. THE DIVISION 3 OFFICE CAN G PLAN DATE: July 2023 REVIEWED BY:  J, A, Wagner
BE REACHED AT (910) 341-2200. HNTB NORTH CAROLINA. P.C. . . PREPARED Bv:  G.D. Berry  [Revieweosr: N.R. Simmons
4. CONTACT THE CITY OF WILMINGTON SIGNAL SYSTEMS MANAGEMENT ENGINEER, DENYS VIELKANOWITZ AT (910) 341-4670 343 E. Six Forks Road, Suite 200 REVISIONS
TO CONFIRM THE LOCATION OF THE CCTV CAMERAS. NG Lilehse No: Go18s4 o 2700
(919) 546-8997 [ FOPASRERR f URE DATE
CADD Filename: 6202 SCP-15.dgn
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