Docusign Envelope ID: 7C7B6005-706E-49F0-9DE5-04DA474EC060

OVERLAP PROGRAMMING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

Overlap Plan 1

Overlap 1 2 3 4
Type FYA 4 - Section | FYA 4 - Section | FYA 4 - Section | FYA 4 - Section
Included Phases 2 4 6 8
Modifier Phases 1 - S 7
Trail Green 0 0 0 0
Trail Yellow 0.0 0.0 0.0 0.0
Trail Red 0.0 0.0 0.0 0.0
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MAXTIME STARTUP AND SOFTWARE FLASH
PROGRAMMING DETAIL

Front Panel
Main Menu >Controller >Unit

Web Interface
Home >Controller >Unit

Modify parameters as shown below and save changes.

Start Up Parameters Unit Flash Parameters

StartUp Clearance Hold All Red Flash Exit Time
6 6

OUTPUT CHANNEL CONFIGURATION

Front Panel

Main Menu >Controller >More>Channels>Channels Config

Web Interface

Home >Controller >Advanced 10>Channels>Channel Configuration

Channel Configuration

FLASHER CIRCUIT MODIFICATION DETAIL

IN ORDER TO INSURE THAT SIGNALS FLASH CONCURRENTLY ON THE
SAME APPROACH, MAKE THE FOLLOWING FLASHER CIRCUIT CHANGES:

1. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-4 AND TERMINATE ON T2-2.
2. ON REAR OF PDA - REMOVE WIRE FROM TERM. T2-5 AND TERMINATE ON T2-3.

3. REMOVE FLASHER UNIT 2.

THE CHANGES LISTED ABOVE TIES ALL PHASES AND OVERLAPS TO FLASHER UNIT 1.

Channel Control Type  [Control Source Flash Yellow | Flash Red Flash Alt [MMU Channel
1 Phase Vehicle 1 X X 1
2 Phase Vehicle 2 X 2
3 Phase Vehicle 3 X X 3
4 Phase Vehicle 4 X 4
5 Phase Vehicle 5 X 5
6 Phase Vehicle 6 X X 6
7 Phase Vehicle 7 X 7
8 Phase Vehicle 8 X X 8
9 Overlap 1 X X 9

10 Overlap 2 X X 10
11 Overlap 3 X 11
12 Overlap 4 X 12
13 Phase Ped 2 13
14 Phase Ped 4 14
15 Phase Ped 6 15
16 Phase Ped 8 16
17 Overlap 5 X X 17
18 Overlap 6 X 18

)

Notice Flash Red
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