CONTRACT NO.	SHEET NO.
C205017	5

SITE 312
WBS: 18314.1045070
MILEMARKER 22.79 - 23.42
STATION 0+00.00 - 33+26.00
BEGIN GRADING, SLOPE STABILIZATION,
PAVING, GUARDRAIL, TRAFFIC CONTROL,
PAVEMENT MARKINGS, EROSION CONTROL AND
DEBRIS REMOVAL STA. 0+00.00

REVISIONS

8/17/99

20-DEC-2024 10:46
C:\Users\ext_mgarr\OneDrive - State of North Carolina\desktop\new plans for lus near batcave\2.dgn
mgarr AT DIV14-330(63)