

8/17/99
20-DEC-2024 10:39
C:\Users\jex\OneDrive - State of North Carolina\Desktop\new_plans_for_luts_near_batcave\3.dgn
micor AT DWG-330163

REVISIONS

SITE 312
WBS: 18314.1045070
MILEMARKER 22.79 - 23.42
STATION 0+00.00 - 33+26.00
BEGIN GRADING, SLOPE STABILIZATION,
PAVING, GUARDRAIL, TRAFFIC CONTROL,
PAVEMENT MARKINGS, EROSION CONTROL AND
DEBRIS REMOVAL STA. 0+00.00

30+00

35+00

40+00



MATCHLINE
28+92.00

END SITE 312
BEGIN SITE 313
STA. 33+26.00

SITE 313
WBS: 18314.1045071
MILEMARKER 23.42 - 23.58
STATION 33+26.00 - 41+71.00
BEGIN GRADING, SLOPE STABILIZATION,
PAVING, GUARDRAIL, TRAFFIC CONTROL,
PAVEMENT MARKINGS AND EROSION CONTROL
STA. 33+26.00

END SITE 313
BEGIN SITE 314
STA. 41+71.00

MATCHLINE
42+82.00

SITE 314
WBS: 18314.1045072
MILEMARKER 23.58 - 23.65
STATION 41+71.00 - 45+40.00
BEGIN GRADING, SLOPE STABILIZATION,
PAVING, GUARDRAIL, TRAFFIC CONTROL,
TEMPORARY SHORING, PAVEMENT MARKINGS,
EROSION CONTROL AND RETAINING WALLS STA.
41+71.00