

SITE 316
WBS: 18314.1045041
MILEMARKER 24.00 - 24.20
STATION 63+87.00 - 74+43.00
BEGIN GRADING, SLOPE STABILIZATION,
DRAINAGE PIPE, PAVING, GUARDRAIL,
TRAFFIC CONTROL, PAVEMENT MARKINGS,
EROSION CONTROL AND DEBRIS REMOVAL STA.
63+87.00



MATCHLINE
71+94.00

75+00

80+00

85+00

MATCHLINE
86+52.00

END SITE 316
BEGIN SITE 321
STA. 74+43.00

SITE 321
WBS: 18314.1045050
MILEMARKER 24.20 - 24.45
STATION 74+43.00 - 87+63.00
BEGIN GRADING, SLOPE STABILIZATION,
DRAINAGE PIPE, PAVING, GUARDRAIL,
TRAFFIC CONTROL, PAVEMENT MARKINGS,
TEMPORARY SHORING, RETAINING WALLS,
EROSION CONTROL AND DEBRIS REMOVAL STA.
74+43.00

REVISIONS

20-DEC-2024 11:08 C:\Users\jex\OneDrive - State of North Carolina\Desktop\new_plans_for_luis_near_batcave\6.dgn
C:\Users\jex\OneDrive - State of North Carolina\Desktop\new_plans_for_luis_near_batcave\6.dgn
8/17/99