MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2. A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING	OVERLAP PLAN	VEH DET PLAN
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING	2	2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAP PLAN 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases for head 31 to run protected turns

VEH DET PLAN 2: Reduces delay time for phase 3 call on loopS 3A and 3B to 0 seconds.

MAXTIME OVERLAP PROGRAMMING DETAIL FOR DEFAULT PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

Overlap Plan 1

Overlap	2
Туре	FYA 4 - Section
Included Phases	6
Modifier Phases	3
Modifier Overlaps	ı
Trail Green	0
Trail Yellow	0.0
Trail Red	0.0

MAXTIME OVERLAP PROGRAMMING DETAIL FOR ALTERNATE PHASING

Front Panel

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface

Home >Controller >Overlap Configuration >Overlaps

In the table view of the web interface, right click on "Overlap" in the top left corner of the table. Copy the entire contents of Overlap Plan 1. Paste Overlap Plan 1 into Overlap Plan 2. Modify Overlap Plan 2 as shown below and save changes.

Overlap Plan 2

Overlap	2	
Туре	FYA 4 - Section	
Included Phases	ı	NOTICE INCLUDED PHAS
Modifier Phases	3	
Modifier Overlaps	1	
Trail Green	0	
Trail Yellow	0.0	
Trail Red	0.0	

MAXTIME DETECTOR PROGRAMMING DETAIL FOR ALTERNATE PHASING LOOPS 3A AND 3B

Front Panel

Main Menu >Controller >Detector >Veh Det Plans

Web Interface

Home >Controller >Detector Configuration >Vehicle Detectors

In the table view of web interface right click on "Detector" in the top left corner of the table. Copy the entire contents of Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2. Modify Detector Plan 2 as shown below and save changes.

3A 3B

Plan 2		
Detector	Call Phase	Delay
7	3	0
8	3	0

MAXTIME ALTERNATE PHASING PATTERN PROGRAMMING DETAIL

Front Panel

Main Menu >Controller >Coordination >Patterns

Web Interface

Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern	Veh Det Plan	Overlap Plan
*	2	2

*The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 08-0487 DESIGNED: August 2024 SEALED: August 28, 2024 REVISED: N/A

New Installation-Electrical Detail-Sheet 2 of 2

750 N. Greenfield Pkwy, Garner, NC 27529

Electrical and Programming Details For: NC 211 Westbound Prepared for the Offices of: U-Turn South of August 2024 REVIEWED BY:

SR 1219 (Plank Rd)

Aberdeen DT Sears PREPARED BY: VS Kondapally REVIEWED BY: W.P. Erickson-Jones REVISIONS

Porter Jones

8/28/2024 SIG. INVENTORY NO. 08-0487

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

056142

8601 Six Forks Road Suite 700 | Raleigh, North Carolina 27615-2965 NC License No. F-0112 Engineers | Construction Managers | Planners | Scientists www.rkk.com Responsive People | Creative Solutions

RKK