PROJECTNO. [ SHEETNO.| TOTALNO.
2025CPT.05.09.10921.1, 7
5.109211F
SUMMARY OF QUANTITIES
1 E[1245 E[1 E[ 1297 E [13 E 157 170 E[ 1841000000-E] 248 E[321 N[3287 N[ 3345 E N 5255 N
PROJECT NO COUNTY| MAP ROUTE DESCRIPTION TYP | LANES | LANE [LENGTH|WIDTH INCIDENTAL | SHOULDER | AGGREGATE | 2 1%" | INCIDENTAL | SURFACE | ASPHALT | PATCHING MILLED GEN GUARDRAIL | GUARDRAIL | REMOVE& | GENTC | GENTC | GENTC | PORTABLE
NO NO TYPE STONE BASE |RECONSTRUC| SHOULDER | MILLING [MILLING| MILLING COURSE, | BINDERFOR | EXISTING RUMBLE | DRAINAGE |ANCHORUNIT| ANCHOR RESET ITEM- | ITEM- | ITEM- LIGHTING
TION BORROW 59.5C PLANTMIX | PAVEMENT STRIPS | ITEM,CLEAR | -CAT-1 | UNITS,TYPE | EXISTING | SINGLE | CONNEC |RAMP/LOOP
(ASPHALT | EXIST SHLDR TL-3 GUARDRAIL | LANE |TED LANE| CLOSURES
CONCRETE), | BERM GUTTER CLOSURE|CLOSURE
16" SYSTEM
M| FT TONS SMI TON sY sY sY TONS TON TONS LF LF EA EA LF EA EA EA LS
2025CPT.05.09.10921.1| Wake | 1 US-1N/US 1 HWY FROM SR 113470 PAVEMENTJOINT| 1 2 [2wD| 6.465 [ 40 9.35 1,649 147,935 822 17,182 1,014 15 68,358 48.00 1 4 1.00
FROM PAVEMENT JOINTTO
2025CPT.05.09.10921.1| Wake | 2 US-15/US 1HWY CHATHAM CO 1 2 |2wp| e1 | 40 8.80 1,552 140,281 878 16,304 963 15 64,550 45.00 1 4
2025CPT.05.09.10921.1| Wake | 3 RMP-1250 / US 1 EXIT 89 RAMP NB FROMUS INORTHTOSR1127 | 2 1 0.156 | 24 10 0.31 55 2,844 200 264 16 8 50
2025CPT.05.09.10921.1| Wake | 4 | RMP-1251/NEW HILL HOLLEMAN RDTO US1RAMPNE | FROMSR1127TOUSINORTH | 2 1 0202 | 24 10 0.40 71 4,046 200 368 22
2025CPT.05.09.10921.1| Wake | 5 RMP-1252/ US 1 EXIT 89 RAMP SE FROMUS 1SOUTHTOSR1127 | 2 1 0.152 | 24 10 0.30 54 2,345 200 221 13
FROM CHATHAM COTO US 1
2025CPT.05.09.10921.1] Wake | 6 | RMP-1253/NEW HILL HOLLEMAN RD TO US1RAMP SB SOUTH 2 1 0.168 | 24 10 0.34 59 3,601 200 330 19
13.243 40 19.50 3,440 | 288,216 | 12,836 2,500 34,669 2,047 38 132,958 93.00 2 8 1.00
TOTAL FOR PROJ NO. 2025CPT.05.09.10921.1
5.109211F Wake [ 1 US-1N/US 1 HWY FROM SR 1134 TO PAVEMENTJOINT] 1 2 [2wD] 6465 [ 40 2,650.00 1.00 1.00 45,892.00 | 42.00
FROM PAVEMENT JOINTTO
5.109211F Wake | 2 US-1S/US 1HWY CHATHAM CO 1 2 |awp| e1 | 40 3,970.00 1.00 1.00 39,263.00 | 38.00
12.565 6,620.00 2.00 2.00 85,155.00 | 80.00
TOTAL FOR PROJ NO. 5.109211F
[ 25.808 | [ 40 19.50 3,440 [ 288,216 12,836 | 2,500 34,669 | 2,047 | 38 [ 132,958 [ 6,620.00 2.00 2.00 85,155.00 | 173.00 2 8 1.00

GRAND TOTAL




