PROJECT NO. SHEETNO. [ TOTALNO.
025CPT.05.09.10921.1, 5.109211 8
THERMOPLASTIC AND PAINT QUANTITIES
4400000000-E|4423000000-N[ 4424000000-N| 4434000000-N| 4510000000-N 4683000000-E 4700000000-E 4725000000-E 4895000000-N
PROJECT NO COUNTY [MAP NO ROUTE DESCRIPTION TYP |LANES | LANE [LENGTH|WIDTH| STATIONARY | WORKZONE | WORK ZONE | SEQUENTIAL LAW 6"X90M | 6"X90M | 12"X90M |THERMO MERGE| WRONG-WAY| THERMOSTR|  INLAID
NO TYPE WORKZONE | DIGITAL | PRESENCE | FLASHING |ENFORCEMEN| WHITE | YELLOW WHITE | ARROW 90 M | RAMP ARROW| ARROW 90M [  CRADLE
SIGN SPEEDLIMIT | LIGHTING | WARNING T THERMO | THERMO | THERMO 90M MARKERS
SIGNS LIGHTS
MI FT SF EA EA EA HR LF LF LF EA EA EA EA
2025CPT.05.09.10921.1] Wake 1 US-1N/US 1 HWY FROM SR 1134 TO PAVEMENTJOINT [ 1 2 [owp] 6465 | 40 224 5 14 12 1,232 47,460 37,600 1,120 3 590
FROM PAVEMENT JOINT TO
2025CPT.05.09.10921.1| Wake 2 US-1S/US 1 HWY CHATHAM CO 1 2 [owp| 61 | 40 224 5 14 12 1,163 44,720 35,510 1,280 3 560
2025CPT.05.09.10921.1 Wake 3 RMP-1250/ US 1 EXIT 89 RAMP NE FROM US 1 NORTHTO SR 1127 2 1 0.156 | 24 480 490 1 14
2025CPT.05.09.10921.1 Wake 4 RMP-1251/ NEW HILL HOLLEMAN RD TO US1 RAMP NB FROM SR 1127 TO US 1 NORTH 2 1 0202 | 24 690 690 1
2025CPT.05.09.10921.1 Wake 5 RMP-1252 / US 1 EXIT 89 RAMP SE FROM US 1 SOUTH TO SR 1127 2 1 0152 | 24 430 430 1 14
2025CPT.05.09.10921.1 Wake 6 RMP-1253 / NEW HILL HOLLEMAN RD TO US1 RAMP SB_ | FROM CHATHAM COTO US 1 SOUTH| 2 1 0.168 | 24 600 600 1
TOTAL FOR PROJ NO. 2025CPT.05.09.10921.1 13.243 448 10 28 24 2,395 94,380 75,320 2,400 6 2 2 1,178
169,700 10
5.109211F Wake 1 US-1N/US 1 HWY FROM SR 1134TO PAVEMENTJOINT | 1 2 [2wb] 6465 [ 40 462
FROM PAVEMENT JOINT TO
5.109211F Wake 2 US-1S/US 1 HWY CHATHAM CO 1 2 |awp| 61 | 40 418
TOTAL FOR PROJ NO. 5.109211F 12.565 880
GRAND TOTAL 25.808 448 10 28 24 3,275 94,380 75,320 2,400 6 2 2 1,178
169,700 10




