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NAD 83 NA 2011
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NAD 83 NA 2011

WATTLES IN DITCH UPGRADE OF INLET

ROCK INLET SEDIMENT TRAP TYPE C

SEED AND MULCH DISTURBED AREA

REPLACE CONCRETE APRON

BACKFILL TO EXISTING DITCH SLOPES 

WITH CONCRETE COLLAR ON EACH SIDE OF STRUCTURE 

REMOVE AND REPLACE 8' OF 15" RCP 

SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS

SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS

GORE PAVING LIMITS

GORE PAVING LIMITS

WATTLES IN DITCH UPGRADE OF INLET

ROCK INLET SEDIMENT TRAP TYPE C

SEED AND MULCH DISTURBED AREA

REPLACE CONCRETE APRON

BACKFILL TO EXISTING DITCH SLOPES  

WITH CONCRETE COLLAR ON EACH SIDE OF STRUCTURE  

REMOVE AND REPLACE 8' OF 15" RCP 

SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS

SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS
SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS

SEE SHEET 2A-2, DETAIL A

FOR 250'

PROVIDE 12' FDPS

RAMP PAVING LIMITS

RAMP PAVING LIMITS

GORE PAVING LIMITS

GORE PAVING LIMITS
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SHOULD BE INSTALLED AT THE END OF EACH WORKING DAY.
PARTIALLY INSTALLED STORM DRAINS.  THIS MEASURE 
CONTRACTOR SHALL PROVIDE INLET PROTECTION FOR 

ENGINEER.  SEE EC-3.
WITH EROSION CONTROL DETAIL AND AS DIRECTED BY 
INSTALL EROSION CONTROL MEASURES IN ACCORDANCE 

LINER". SEE EC-2.
DETAIL "ONSITE CONCRETE WASHOUT STRUCTURE WITH 
WITH EROSION CONTROL SPECIAL PROVISION AND SPECIAL 
PROVIDE CONCRETE WASHOUT STRUCTURE IN ACCORDANCE 

TIMEFRAMES", SEE EC-1.
SLOPES IN ACCORDANCE WITH THE "SOIL STABILIZATION 
CONTRACTOR SHALL PROVIDE GROUND COVER ON EXPOSED

EROSION CONTROL NOTES:
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