

PROJECT NO.	SHEET NO.	TOTAL NO.
2025CPT.05.16.20731.1, ETC.	11	

THERMOPLASTIC AND PAINT QUANTITIES

PROJECT NO	COUNTY	MAP NO	ROUTE	DESCRIPTION	TYP NO	LANES	LANE TYPE			4413000000-E	4457000000-N	4685000000-E		4709000000-E	4720000000-E	4725000000-E	
								LENGTH	WIDTH	WORK ZONE ADVANCE/GENERAL WARNING SIGNING	TEMPORARY TRAFFIC CONTROL	4" X 90 M WHITE THERMO	4" X 90 M YELLOW THERMO	24" X 90 M WHITE THERMO	THERMO MSG SCHOOL 90 M	THERMO RT ARROW 90 M	THERMO LT ARROW 90 M
								MI	FT	SF	LS	LF	LF	LF	EA	EA	EA
2025CPT.05.16.20731.1	Person	1	SR-1390 / HASSEL CLAYTON RD	FROM SR-1337 TO END MAINTENANCE	2	2	2WU	0.31	20	35	*						
2025CPT.05.16.20731.1	Person	2	SR-1318 / CUNNINGHAM RD	FROM CASWELL CO TO VIRGINIA	1	2	2WU	5.036	20	564		54,187	50,009				
2025CPT.05.16.20731.1	Person	3	SR-1580 / SHADY HILL CIR	FROM SR 1605 TO SR 1580	1	2	2WU	0.291	18	33							
2025CPT.05.16.20731.1	Person	4	SR-1586 / HENDERSON RD	FROM SR 1534 TO US 501	1	2	2WU	0.484	20	54		5,113	5,208	78	14	2	2
2025CPT.05.16.20731.1	Person	5	SR-1391 / HARRINGTON LN	FROM SR 1363 TO DEAD END	1	2	2WU	0.145	20	16							
2025CPT.05.16.20731.1	Person	6	SR-1336 / MORTON PULLIAM RD	FROM SR 1340 TO SR 1339	1	2	2WU	1.151	20	129		12,385	9,746	19			
2025CPT.05.16.20731.1	Person	7	SR-1415 / TANGLEWOOD CIR	FROM SR 1391 TO SR 1415	1	2	2WU	0.87	20	97							
2025CPT.05.16.20731.1	Person	8	SR-1219 / LINDSEY CARVER RD	FROM NC 157 TO SR 1220	1	2	2WU	0.09	20	10							
2025CPT.05.16.20731.1	Person	9	SR-1220 / GRAVES RD	FROM BEGIN PVMT TO END PVMT	1	2	2WU	0.22	20	25							
TOTAL FOR PROJ NO. 2025CPT.05.16.20731.1								8.597		963	1.000	71,685	64,963	97	14	2	2
												136,648				4	
2025CPT.07.20.20171	Caswell	10	SR-1553 / CUNNINGHAM RD	FROM NC 119 TO PERSON COUNTY LIN	1	2	2WU	0.4	20	45	*	4,304	4224				
TOTAL FOR PROJ NO. 2025CPT.07.20.20171								0.4		45	1.000	4,304	4224				
												8,528					
GRAND TOTAL								8.997		1,008	1.000	75,989	69,187	97	14	2	2
												145,176				4	