



PROJ. REFERENCE NO.	SHEET NO.
15BPR.128.3	TMP-21
PLANS PREPARED BY:	
	
DRMP, INC. 8210 UNIVERSITY EXECUTIVE PARK DR., SUITE 220 CHARLOTTE, NC 28262 NC LICENSE NO. F-1524 (704) 549-4260	



MATCHLINE -A-
SEE TMP-20





INSTALL AT 35' SPACING


-L- US 25 (MCDOWELL STREET)


END REHABILITATION
OF BRIDGE #76

CONTRACTOR MUST COORDINATE
WITH NCDOT DIVISION 13 AND
NORFOLK SOUTHERN RAILWAY FOR
ANY WORK ONNEAR THE RAILROAD
UNDERNEATH BRIDGE #76 TO
ENSURE RAILROAD OPERATIONS IS
NOT IMPACTED THROUGHOUT
CONSTRUCTION.




PLACE ARROW BOARD
TO NOT OBSTRUCT
PEDESTRIAN PATH AND
OUTSIDE CLEAR ZONE




APPROVED: 
DATE: 3/25/2025

SEAL



DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED



BRIDGE #76
TEMPORARY
TRAFFIC CONTROL
PHASE III