

ECONOLITE ASC/3-2070  
LOAD SWITCH ASSIGNMENT DETAIL

(program controller as shown)

All channels must be programmed to flash red in controller for red-red flash operation as shown below. Notice "AUT" for all channels is programmed for RED.

1. From Main Menu select1. CONFIGURATION
2. From CONFIGURATION Submenu select3. LOAD SW ASSIGN

LD SWITCH ASSIGN										
	PHASE /OVLP	TYPE	DIMMING			---FLASH---				
			R	Y	G	D	PWR	AUT	TGR	
1	1	V	.	.	.	+	A	R	X	
2	2	V	.	.	.	+	A	R	.	
3	3	V	.	.	.	+	A	R	X	
4	4	V	.	.	.	+	A	R	.	
5	5	V	.	.	.	-	A	R	.	
6	6	V	.	.	.	-	A	R	X	
7	7	V	.	.	.	-	A	R	.	
8	8	V	.	.	.	-	A	R	X	
9	1	O	.	.	.	+	A	R	X	
10	2	O	.	.	.	+	A	R	X	
11	3	O	.	.	.	-	A	R	.	
12	4	O	.	.	.	-	A	R	.	
13	2	P	.	.	.	+	A	.	.	
14	4	P	.	.	.	-	A	.	.	
15	6	P	.	.	.	+	A	.	.	
16	8	P	.	.	.	-	A	.	.	

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING FREE RUN – PROGRAM CHANGES (SHOWN BELOW) IN A TIME BASED ACTION PLAN. SCHEDULE A DAY PLAN THAT INCLUDES THE ACTION PLAN PROGRAMMED TO SELECT VEH DET PLAN 2 AND ENABLE SF BIT 1.

TO RUN ALT. PHASING DURING COORDINATION – SELECT THE TIME BASED ACTION PLAN THAT IS PROGRAMMED TO SELECT VEH DET PLAN 2 AND ENABLE SF BIT 1.

PHASING	VEH DET PLAN	SF BITS ENABLED
ACTIONS REQUIRED TO RUN DEFAULT PHASING	1	NONE
ACTIONS REQUIRED TO RUN ALTERNATE PHASING	2	1

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ECONOLITE ASC/3-2070 STARTUP AND  
SOFTWARE FLASH PROGRAMMING DETAIL

(program controller as shown)

1. From Main Menu select2. CONTROLLER
2. From CONTROLLER Submenu select5. START/FLASH

START/FLASH DATA																	
-----START UP-----																	
	1	2	3	4	5	6	7	8	9	0	1	2	3	4	5	6	
PHASE	R					R											
	A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P	
OVERLAP	X	X	X	X	X	X	X	X	X	X	X	X	X	X	X	X	
FLASH>MON.	NO FL TIME.. 0 ALL RED...										6						
PWR START SEQ..	1	MUTCD→ YES					Y- G: NO										

Scroll down on this screen and set "Exit Fl" to Green "G"

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN SF BIT 1 AND VEH DET PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

- SF BIT 1:Modifies overlap parent phases for head 11 to run protected turns only.
- VEH DET PLAN 2:Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 0 seconds.

ASC/3 FLASH SENSE INPUT CONTROL  
FOR RED-RED FLASH

\*The NCDOT default database is programmed to addresss Yellow-Red flash. Logic Statement 100 must be modified as shown when running Red-Red flash.

1. From Main Menu select1. CONFIGURATION
2. From CONFIGURATION Submenu select8. LOGIC PROCESSOR
3. From LOGIC PROCESSOR Submenu select2. LOGIC STATEMENTS

Change the "LP" to 100 and move the cursor down. Delete the two "CTR-SET" statements by moving the cursor over them and hitting the "C" key. then hit "ENTER". select "LP SET CIB ON", hit "ENT", and then set the number to 427.

LP#:100 COPY FROM:100 ACTIVE: M FALSE  
IF LP CIB CODE ON331 F

THEN LP DELAY FOR1.0 SECONDS  
LP SET CIB ON427

ELSE

THIS STATEMENT IS USED TO CONTROL THE FLASH SENSE INPUT WHEN RUNNING RED-RED FLASH OPERATION.

Hit "ESC". then 1 for "LOGIC STATEMENT CONTROL". next verify that LP#100 is ENABLED.

END PROGRAMMING

Electrical Detail - Sheet 3 of 3  
Temporary Design 1 - (TMP Phase I)

THIS ELECTRICAL DETAIL IS FOR  
THE SIGNAL DESIGN: 07-2090T1  
DESIGNED: Mar 2025  
SEALED: 3/17/2025  
REVISED: N/A

DOCUMENT NOT CONSIDERED  
FINAL UNLESS ALL  
SIGNATURES COMPLETED



DRMP, INC.  
8210 UNIVERSITY EXECUTIVE PARK DR.  
SUITE 220  
CHARLOTTE, NC 28262  
PHONE: 704-549-4260

NC LICENSE NO. F-1524  
www.drmp.com

<div>ELECTRICAL AND PROGRAMMING DETAILS FOR:</div> <div></div> <div>750 N. Greenfield Pkwy, Garner, NC 27529</div>	NC 62 (Liberty Road) at I-85 Southbound Ramps			<div>SEAL</div> <div></div> <div>Signed by: <i>Zachary M. Esposito</i> 3/17/2025</div> <div>DATE</div> <div>SIG. INVENTORY NO. 07-2090T1</div>
	Division 7	Guilford County	Archdale	
	PLAN DATE: March 2025	REVIEWED BY: ZM Esposito		
	PREPARED BY: AW Poole	RKA PROJ. NO.: 17380 (040)		
	REVISIONS	INIT.	DATE	