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CONSTRUCTION | peviaval oF 6-0” DIA. PERMANENT UNCLASSTIFIED | REINFORCED | GrRoovING | cLASS A BRIDGE | REINFORCING | SPIRAL coLumn | PLLE DRIVING
MAINTENANCE | "y roTTNG ASBESTOS DRILLED | >TEEL CASING S1D CsL STRUCTURE CONCRETE BRIDGE | CONCRETE | APPROACH STEEL REINFORCING EQUIP, SETUP
& REMOVAL OF | ospijeTures | ASSESSMENT PTERS FOR 6~0"DIA. | INSPECTIONS | TESTING v yaTTON DECK SLAB FLOORS (BRIDGE) SLABS (BRIDGE) STEEL (BRIDGE) | FOR HP 14X73
TEMP. ACCESS DRILLED PIER STEEL PILES
LUMP SUM LUMP SUM LUMP SUM LIN. FT. LIN. FT. EACH EACH LUMP SUM sQ. FT. SQ. FT. cu.YDs. | LUMP SUM LBS. LBS. EACH
SUPERSTRUCTURE 57,591 49,446 LUMP SUM
END BENT 1 LUMP SUM 63.8 9,661 13
BENT 1 180.30 144,30 3 3 118.2 51,657 9,973
BENT 2 205.80 169.80 3 3 115.8 55,003 10,869
BENT 3 223.80 187.80 3 3 113.1 57,236 11,463
BENT 4 232.80 178.80 3 3 110.4 58,127 11,697
BENT 5 233.30 177.30 3 3 108.0 57,792 11,598
BENT 6 197.30 135.30 3 3 105.3 51,955 10,011
BENT 7 189.30 126.30 3 3 102.6 50,318 9,561
END BENT 2 LUMP SUM 63.2 9,616 13
TOTAL LUMP SUM LUMP SUM LUMP SUM | 1,462.60 1.119.60 21 21 LUMP SUM 57,591 49,446 900.4 LUMP SUM 401,365 75,172 26
o4 % 73 sTEEL | oynamzc | Two BAR | 447 GALvANTZED ggﬁgégéé oY 21_g RIP RAP GEOTEXTILE | ¢ serompric | STRIP SEAL MODIFIED 74" VERTICAL CONCRETE IL?EEE%%Y
L PILE PILE METAL STEEL PIPE Atk CONCRETE CLASS II FOR RIS EXPANSTON PRESTRESSED BARRIER RATIL A
POINTS | TESTING RATL RATL i PARAPET (20" THICK) | DRAINAGE JOINTS CONCRETE GIRDERS | WITH MOMENT SLAB | fieo LoR
NO. | LIN.FT. | EACH EACH LIN. FT. LIN. FT. LIN.FT. LIN. FT. TONS SQ.YDS. LUMP SUM LUMP SUM | No. LIN. FT. LIN. FT. EACH
SUPERSTRUCTURE 2.134.17 1,125.00 2.165.00 LUMP SUM LUMP SUM 48 6,432.02 68.00
END BENT 1 13 260 13 17.00 207
BENT 1 3
BENT 2 3
BENT 3 3
BENT 4 3
BENT 5 3
BENT 6 3
BENT 7 3
END BENT 2 13 975 16.50 364 PROJECT NO R-3430B
TOTAL 26 1,235 13 2.134.17 33.50 1,125.00 2.165.00 571 LUMP SUM LUMP SUM 48 6,432.02 68.00 21 BURKE & CALDWELL COUNTY
STATION: _ 34+52.00 -L-
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