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W-S IS
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Conduit Routing

Communications Cable and

Winston-Salem Signal System
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45

47

TMP Phases 1 & 2

NCDOT FIBER AND ONE FOR W-S IS FIBER.

SPEARATE JUNCITON BOXES. ONE FOR 

SEPARATE THE (2) 2" CONDUITS INTO (2) 

44

VOIDS AFTER REMOVALS WITH APPROVED MATERIALS.

5. REMOVE AND DISPOSE OF EXISTING JUNCTION BOXES AND FIBER OPTIC CABLE. CUT CONDUITS AT 30" BELOW GRADE AND ABANDON. FILL

4. CONTRACTOR MAINTAIN A MINIMUM DEPTH OF 15' TO AVOID IMPACT WITH FUTURE RAMP CONSTRUCTION AND DECONSTRUCTION ACTIVITIES.

NOISE WALL.

3. CONTRACTOR TO INSTALL CONDUIT AND FIBER AS CLOSE TO BACK EDGE OF MAINTAINED RIGHT-OF-WAY AS POSSIBLE WITHOUT IMPACTING

FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF

2.  CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES

THAN 24 HOURS. SEE ICT'S.

FIBER. SPLICING CUT OVER FROM EXISTING TO PROPOSED FIBER MUST OCCUR WITHIN A DAY'S WORK TO ENSURE NO DEVICE IS OFFLINE MORE 

AND ITS DEVICES ARE BACK UP AND OPERATIONAL. EXISTING FIBER MUST REMAIN IN OPERATION THROUGHOUT INSTALLATION OF PROPOSED

PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM 

1.  NOTIFY THE NCDOT REGIONAL ITS ENGINEER AT 336-554-9700 AND THE W-S SIGNAL SYSTEM MANAGER AT 336-747-6867 AFTER ALL WORK IS 

NOTES:
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LID WITH W-S IS
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