

STATE OF NORTH CAROLINA															PROJECT REFERENCE NUMBER		SHEET NO.	
															I-5880		X-1A	
															DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED			
NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT																		
CROSS-SECTION SUMMARY																		
Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	
-L- RT	(cu. yd.)	(cu. yd.)	-L- LT	(cu. yd.)	(cu. yd.)	-Y2A-	(cu. yd.)	(cu. yd.)	-RPC-	(cu. yd.)	(cu. yd.)	-Y1-	(cu. yd.)	(cu. yd.)	-Y1-	(cu. yd.)	(cu. yd.)	
27+75.00	0	0	34+00.00	60	0	19+50.00	5	6	23+00.00	109	556	35+00.00	22	49	21+50.00	14	363	
28+00.00	36	4	34+50.00	68	0	Station	Uncl. Exc.	Embt	23+50.00	62	534	35+40.00	7	13	22+00.00	16	47	
28+50.00	67	13	35+00.00	64	0				24+00.00	30	537	Station	Uncl. Exc.	Embt	22+50.00	21	31	
29+00.00	54	17	35+50.00	55	15	-C1-	(cu. yd.)	(cu. yd.)	24+50.00	11	515				23+00.00	21	26	
29+50.00	44	15	36+00.00	52	31	1+00.00	0	0	25+00.00	8	467	-L- LT	(cu. yd.)	(cu. yd.)	23+50.00	18	19	
30+00.00	49	4	36+50.00	51	60	1+50.00	34	145	25+50.00	15	409	40+21.00	0	0	24+00.00	19	27	
30+50.00	77	0	37+00.00	49	94	2+00.00	19	163	26+00.00	30	336	40+50.00	9	201	24+50.00	15	19	
31+00.00	87	0	37+50.00	51	127	2+50.00	27	151	26+50.00	59	247	41+00.00	51	475	24+65.00	3	2	
31+50.00	59	1	38+00.00	49	179	3+00.00	32	142	27+00.00	116	151	41+50.00	67	264	Station	Uncl. Exc.	Embt	
32+00.00	50	6	38+46.00	44	216	3+50.00	21	143	27+50.00	86	71	42+00.00	61	276				
32+50.00	50	34	38+50.00	4	21	3+95.31	28	122	27+85.38	13	30				-RPB-	(cu. yd.)	(cu. yd.)	
33+00.00	41	57	Station	Uncl. Exc.	Embt							42+50.00	57	292				
33+50.00	43	59	-Y1-	(cu. yd.)	(cu. yd.)	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	43+00.00	53	305	14+67.64	0	0	
34+00.00	44	69										43+50.00	54	312	15+00.00	0	482	
34+50.00	44	77	6+15.00	0	0	-L- RT	(cu. yd.)	(cu. yd.)	-RPD-	(cu. yd.)	(cu. yd.)	44+00.00	54	312	15+50.00	31	775	
35+00.00	50	70	6+50.00	5	6	40+21.00	0	0	11+35.00	0	0	44+50.00	51	331	16+00.00	55	830	
35+50.00	56	62	7+00.00	13	35	40+50.00	46	44	11+50.00	6	1	45+00.00	46	321	16+50.00	71	776	
36+00.00	55	59	7+50.00	24	39	41+00.00	71	97	12+00.00	33	8	45+50.00	51	299	17+00.00	116	538	
36+50.00	57	58	8+00.00	66	43	41+50.00	61	131	12+50.00	46	12	46+00.00	56	306	17+50.00	96	319	
37+00.00	60	49	8+50.00	111	30	42+00.00	52	155	13+00.00	62	17	46+50.00	60	309	18+00.00	29	294	
37+50.00	60	34	9+00.00	137	0	42+50.00	47	189	13+50.00	67	24	47+00.00	64	284	18+50.00	0	445	
38+00.00	54	50	9+30.00	89	0	43+00.00	44	234	14+00.00	112	38	47+50.00	62	319	19+00.00	0	623	
38+46.00	43	65	Station	Uncl. Exc.	Embt	43+50.00	44	489	14+50.00	195	56	48+00.00	58	431	19+50.00	0	739	
						-Y2-	(cu. yd.)	(cu. yd.)	44+00.00	44	698	15+00.00	231	69	48+50.00	59	599	20+00.00
			10+67.87	0	0				44+50.00	43	873	15+50.00	221	84	49+00.00	66	346	20+50.00
Station	Uncl. Exc.	Embt	11+00.00	0	0	45+00.00	43	830	16+00.00	164	116	49+50.00	71	1	20+65.98	6	9	
-Y2A-	(cu. yd.)	(cu. yd.)	11+50.00	8	7	45+50.00	44	881	16+50.00	76	131	50+00.00	69	1	Station	Uncl. Exc.	Embt	
10+75.00	0	0	12+00.00	22	16	46+00.00	45	883	17+00.00	33	114	50+50.00	66	1				
11+00.00	2	0	12+50.00	33	25	46+50.00	44	944	17+50.00	18	93	50+75.00	17	0	-RPA-	(cu. yd.)	(cu. yd.)	
11+50.00	12	10	13+00.00	35	40	47+00.00	44	1001	18+00.00	20	69	Station	Uncl. Exc.	Embt	10+00.00	0	0	
12+00.00	14	11	13+50.00	23	56	47+50.00	44	1044	18+50.00	18	44				10+50.00	11	6	
12+50.00	6	14	14+00.00	9	69	48+00.00	48	1134	19+00.00	12	48	-Y1-	(cu. yd.)	(cu. yd.)	11+00.00	22	16	
13+00.00	0	15	14+38.00	3	56	48+50.00	49	1252	19+50.00	51	30	10+60.50	0	0	11+50.00	25	20	
13+50.00	0	15				49+00.00	46	1424	20+00.00	67	0	11+00.00	84	9	12+00.00	31	17	
14+00.00	0	15	15+68.00	0	0	49+50.00	48	1645	20+50.00	64	0	11+50.00	69	21	12+50.00	27	10	
14+50.00	0	15	16+00.00	28	25	50+00.00	45	1872	20+78.83	47	0	12+00.00	21	42	13+00.00	41	6	
15+00.00	0	15	16+50.00	33	41	50+50.00	46	2059	Station	Uncl. Exc.	Embt	12+50.00	6	62	13+50.00	82	5	
15+12.51	0	4	17+00.00	24	40	50+75.00	13	531				13+00.00	3	76	14+00.00	98	8	
Station	Uncl. Exc.	Embt	17+50.00	26	41	Station	Uncl. Exc.	Embt	-Y1-	(cu. yd.)	(cu. yd.)	13+50.00	3	70	14+50.00	86	11	
-L- LT	(cu. yd.)	(cu. yd.)	18+00.00	36	31							27+95.00	0	0	14+00.00	1	64	15+00.00
27+75.00	0	0	19+00.00	52	7	16+60.78	0	0	28+00.00	2	0	14+50.00	0	72	15+50.00	108	10	
28+00.00	35	3	19+56.47	27	2	17+00.00	12	1393	28+50.00	19	12	15+00.00	0	73	16+00.00	145	9	
28+50.00	112	12	Station	Uncl. Exc.	Embt	17+50.00	14	1805	29+00.00	14	30	15+50.00	0	67	16+50.00	87	7	
29+00.00	86	7				-Y2A-	(cu. yd.)	(cu. yd.)	18+00.00	14	1831	30+00.00	5	38	16+00.00	1	57	16+82.46
29+50.00	91	3	15+12.51	0	0	18+50.00	18	1840	30+50.00	25	19	17+00.00	95	26	Approximate quantities only. Unclassified excavation,,fine grading, clearing and grubbing, breaking of existing pavement, removal of existing asphalt pavement, and removal of existing concrete pavement will be paid for at the lump sum price for "Grading".			
30+00.00	92	2	15+50.00	0	11	19+00.00	23	1856	31+00.00	63	20	17+50.00	175	18				
30+50.00	89	2	16+00.00	0	15	19+50.00	18	1767	31+50.00	95	30	18+00.00	173	12				
31+00.00	95	1	16+50.00	0	15	20+00.00	36	1459	32+00.00	93	38	18+50.00	133	7				
31+50.00	97	0	17+00.00	0	15	20+50.00	104	1137	32+50.00	68	44	19+00.00	119	12				
32+00.00	83	0	17+50.00	4	15	21+00.00	158	942	33+00.00	54	69	19+50.00	83	18				
32+50.00	80	0	18+00.00	7	14	21+50.00	174	792	33+50.00	43	91	20+00.00	46	45				
33+00.00	83	0	18+50.00	12	12	22+00.00	181	685	34+00.00	32	102	20+50.00	25	110				
33+50.00	68	0	19+00.00	13	11	22+50.00	161	613	34+50.00	27	90	21+00.00	16	402				