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ECONOLITE ASC/3-2070 ACTION PLAN
PROGRAMMING DETAIL

ALTERNATE PHASING ACTIVATION DETAIL

1. From Main Menu select | 5. TIME BASE

TO RUN ALT. PHASING DURING FREE RUN — PROGRAM CHANGES (SHOWN BELOW) IN A TIME BASED ACTION PLAN.
SCHEDULE A DAY PLAN THAT INCLUDES THE ACTION PLAN PROGRAMMED

2. From TIME BASE Submenu select | 2. ACTION PLAN

TO SELECT VEH DET PLAN 2 AND ENABLE SF BITS 1 AND 5.
ACTION PLAN... [ ]
TO RUN ALT. PHASING DURING COORDINATION — SELECT THE TIME BASED ACTION PLAN THAT IS PROGRAMMED PATTERN. ... oovn AUTO SYS OVERRIDE.... NO
T0 SELECT VEH DET PLAN 2 AND ENABLE SF BITS 1 AND 5. TIMING PLAN. «v..... 0 SEQUENCE . e v vn... 0
VEH DETECTOR PLAN.. 2 DET LOG.evewsnn NONE
FLASH. ... oo —— RED REST........ NO
VEH DET DIAG PLN... O PED DET DIAG PLN..O
DIMMING ENABLE.. NO PRIORITY RETURN. NO
PHASING VEH DET PLAN SF BITS ENABLED PED PR RETURN. . NO QUEUE DELAY..... NO
PMT COND DELAY NO
ACTIONS REQUIRED TO RUN DEFAULT PHASING 1 NONE PHASE . 2 3 4 5 6 7.8 9 0 1 2 3 4 5 6
ACTIONS REQUIRED TO RUN ALTERNATE PHASING 2 145 PED RCL
WALK 2
VEX 2
VEH RCL
MAX RCL
MAX 2
IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PRHASE T2 s 4 s 68 9 02 s 4 o6
EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE MAX 3 .
RUN EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA). CS INH
OMIT . . . .
SPC FCT X . . . X . . (1-8)
AUX FCT . . . (1-3)
T2 3 4 5 6 7 8 9 0 1 2 3 4 5
LP 1-15
LP 16-30
ALTERNATE PHASING PAGE CHANGE SUMMARY P 31-45
LP 46-60
THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN LT
SF BITS 1 AND 5 AND VEH DET PLAN 2 ACTIVATE LP 76-930 .
TO CALL THE "“ALTERNATE PHASING”: LP 91-100 .
SF BITS 1.5: Modifies over lap parent phases
for heads 11 and 51 fo * The Action Plan number(s) are fto be determined by
run profected furns only. the Division and/or City Traffic Engineer.
INPUTS PAGE 2: Disables phase 6 call on loop 1A
and reduces delay time for phase 1
call on loop 1A to O seconds.
Disables phase 2 call on |loop 5A
and reduces delay tTime for phase 5
call on loop SA to O seconds. THIS ELECTRICAL DETAIL IS FOR
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