

AtkinsRéalis
EAST MILLBROOK ROAD, SUITE 160
IGH, NORTH CAROLINA 27609
) 876-6888 NCBEES #F-0326

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON SIGNAL SYSTEM CONTACT CITY OF HIGH POINT TRAFFIC DEPARTMENT AT (336) 345-4616 TO ARRANGE FOR THE CITY TO PROGRAM THE FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE CITY TRAFFIC DEPARTMENT AFTER ALL WORK IS PERFORMED TO ENSURE THAT THE FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SYSTEM IS UP AND OPERATIONAL ON THE CENTRAL NETWORK.
2. ATTACH NEW FIBER OPTIC CABLE LASHED TO NEW MESSENGER CABLE 40" BELOW POWER, FRONT SIDE (FS) OF POLE, UNLESS OTHERWISE NOTED.
3. SEAL ALL CONDUIT ENDS WITH MOLDABLE DUCT SEALANT AT ALL JUNCTION BOX / CABINET ENTRANCES.



TMP PHASE IV - Final Design				DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED	
Prepared for the Offices of:		High Point Signal System SR 1818 (Johnson Street)/ SR 1850 (Sandy Ridge Road) Cable Routing Plans		SEAL 	
					
750 Greenfield Parkway, Garner, NC 27529		Division 7		Guilford County	
SCALE		High Point			
NTS		PLAN DATE: February 2025		REVIEWED BY: AM Encarnacion	
		PREPARED BY: JT Stiff		REVIEWED BY: PL Alexander	
		REVISIONS		INIT. DATE	
				</	