U-4700 CC Sig. 7.3

MAXTIME DETECTOR PROGRAMMING DETAIL FOR ALTERNATE PHASING LOOP 7A

Front Panel

Main Menu >Controller >Detector >Veh Det Plans

Web Interface

Home >Controller >Detector Configuration >Vehicle Detectors

In the table view of web interface right click on "Detector" in the top left corner of the table. Copy the entire contents of Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2. Modify Detector Plan 2 as shown below and save changes.

PLAN 2

1 2/ (1 1 2		
Detector	Call Phase	Delay
21	7	0

MAXTIME ALTERNATE PHASING PATTERN PROGRAMMING DETAIL

Front Panel

Main Menu >Controller >Coordination >Patterns

Web Interface

Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern Veh Det Plan Overlap Plan

*The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer.

MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2. A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING	OVERLAP PLAN	VEH DET PLAN
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING	2	2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAPS 3 AND 4, AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases

for heads 71 and 72 to run protected turns only.

VEH DET PLAN 2: Reduces delay time for phase 7

call on loop 7A to 0 seconds.


THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 11-1452 DESIGNED: Sept 2023 SEALED: 10/18/2023 REVISED: N/A

ELECTRICAL DETAIL SHEET 3 OF 3

ELECTRICAL AND PROGRAMMING DETAILS FOR: US 321 (Hickory Boulevard) SB

SR 1108 (Mission Road)/

SR 1108 (Lower Cedar Valley Rd)
Division 11 (Lower Cedar Valley Rd)
Hudson PLAN DATE: Sept 2023 REVIEWED BY: D.J. Darity PREPARED BY: R.L. Aristondo REVIEWED BY: T.M. Moody REVISIONS



DOCUMENT NOT CONSIDERED

FINAL UNLESS ALL

SIGNATURES COMPLETED

Donald J. Davity 10/18/2023 DATE SIG. INVENTORY NO. 11-1452

STV Engineers, Inc. 900 West Trade St., Suite 715 Charlotte, NC 28202 (704) 372-1885 NC License Number F-0991

750 N.Greenfield Pkwy, Garner, NC 27529