DIVISION  OF HIGHWAYS

STATE OF NORTH CAROLINA

PROJECT REFERENCE NO.

SHEET NO.

R—=5/39

FC—3F

ROADWAY DESIGN
ENGINEER

HYDRAULICS
ENGINEER

SOIL STABILIZATION SUMMARY SHEET

SLOPE MATITING FOR EROSION (CONTROL MATTING FOR EROSION CONTROL TOTALS
SIfEOEAII‘S]J;[O. LINE SITZ;2 IQIAO/IN STATI(‘)ION SIDE ESTIMATE (SY) ESTIMATE (SY)
5 =~ 23+ 00 25450 RT 830 DITCHLINE STRAW MATTING SUBTOTAL 47,190
6 —L—- 38+ 00 39+50 LT 245 DITCHLINE EXCELSIOR MATTING SUBTOTAL 8,440
6 —L—- 38+ 00 39+50 RT 215 SLOPE MATTING SUBTOTAL 12,025
8 —L—- 62+ 50 63+ 50 LT 225 MISCELLANEQOUS MATTING TO BE INSTALLED AS DIRECTED BY THE ENGINEER 18,240
8 —L—- 62+ 50 63+ 50 RT 365 TOTAL 85,895
15 =~ 164 + 00 168 + 00 LT 1,055 SAY 86,000
15 —L—- 164 + 00 166 + 50 RT 1,320
23 =~ 280+ 00 282+ 00 LT 435
23 —L—- 280+ 00 282+ 00 RT 475
25 —L—- 308 + 50 310+ 00 RT 240
26 —L—- 323+ 00 325+ 50 LT 375
26 —L—- 323+ 00 325+ 50 RT 425
27 —L—- 330+ 00 332400 LT 420
27 =~ =~ 330+ 25 332400 RT 720
36 —L—- 449 + 50 452 + 35 LT 730
36 —L—- 451+ 50 452 + 50 RT 185
39 —L—- 494 + 00 495 + 50 LT 435
39 —L—- 498 + 50 501+ 00 LT 475
39 —L—- 498 + 00 501+ 00 RT 540
39 —L—- 502+ 50 505+ 50 RT 425
40 —L—- 514 + 50 517 + 00 RT 410
40 —L—- 520+ 00 521+ 00 LT 235
40 —L—- 520+ 00 522400 RT 455
41 —L—- 528 + 50 530+ 50 LT 420
41 —L—- 528 + 50 530+ 50 RT 370

SUBTOTAL 12,025




