

PROJ. REFERENCE NO.	SHEET NO.
R-5739	X-0H

Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

STATE OF NORTH CAROLINA

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt			
L (-LT-)	(cu. yd.)	(cu. yd.)	L (-RT-)	(cu. yd.)	(cu. yd.)	L (-LT-)	(cu. yd.)	(cu. yd.)	L (-RT-)	(cu. yd.)	(cu. yd.)	L (-RT-)	(cu. yd.)	(cu. yd.)			
526+50.00	42	0	520+50.00	1	22	545+00.00	2	7	531+50.00	0	10	552+50.00	1	24			
527+00.00	42	3	521+00.00	2	37	545+50.00	2	5	532+00.00	0	7	553+00.00	3	20			
527+50.00	36	6	521+50.00	3	26	546+00.00	2	8	532+50.00	0	6	553+50.00	4	12			
528+00.00	25	12	522+00.00	3	19	546+50.00	2	8	533+00.00	1	6	554+00.00	5	13			
			522+50.00	8	19	547+00.00	2	6	533+50.00	3	4	554+50.00	3	10			
Station	Uncl. Exc.	Embt	523+00.00	15	18	547+50.00	2	9	534+00.00	3	1	555+00.00	0	8			
L (-RT-)	(cu. yd.)	(cu. yd.)	523+50.00	8	9	548+00.00	2	6	534+50.00	2	2	555+50.00	0	8			
			524+00.00	2	6	548+50.00	2	4	535+00.00	2	3	556+00.00	1	9			
498+50.00	1	41	524+50.00	2	12	549+00.00	1	8	535+50.00	3	2	556+50.00	2	11			
499+00.00	1	45	525+00.00	3	9	549+50.00	0	7				557+00.00	2	6			
499+50.00	2	111	525+50.00	4	2	550+00.00	0	31	Station	Uncl. Exc.	Embt	557+50.00	5	1			
500+00.00	2	119	526+00.00	2	2	550+50.00	0	61	Y11	(cu. yd.)	(cu. yd.)	558+00.00	12	1			
500+50.00	1	44	526+50.00	1	2	551+00.00	0	56				558+50.00	10	0			
501+00.00	1	19	527+00.00	2	3	551+50.00	0	47	11+10.00	0	0	559+00.00	9	1			
501+50.00	2	10	527+50.00	3	3				11+50.00	14	4	559+50.00	21	2			
502+00.00	10	10	528+00.00	4	3	Station	Uncl. Exc.	Embt	11+81.95	34	4	559+91.97	14	1			
502+50.00	19	6				Y7	26	(cu. yd.)									
503+00.00	34	4	Station	Uncl. Exc.	Embt				Station	Uncl. Exc.	Embt						
503+50.00	61	6	L (-LT-)	(cu. yd.)	(cu. yd.)	10+16.29	0	0	L (-RT-)	(cu. yd.)	(cu. yd.)						
504+00.00	74	6				10+25.00	0	1									
504+50.00	69	5	528+50.00	13	20	10+50.00	0	5	536+00.00	4	2						
505+00.00	63	8	529+00.00	1	81	10+80.00	1	6	536+50.00	4	4						
505+50.00	66	11	529+50.00	0	104				537+00.00	4	5						
506+00.00	58	11	530+00.00	0	59	Station	Uncl. Exc.	Embt	537+50.00	4	4						
506+50.00	44	11	530+50.00	1	41	L (-LT-)	(cu. yd.)	(cu. yd.)	538+00.00	4	4						
507+00.00	32	10	531+00.00	7	19				538+50.00	4	4						
507+50.00	20	12	531+50.00	7	14	552+00.00	0	51	539+00.00	4	3						
508+00.00	18	17	532+00.00	2	29	552+50.00	0	53	539+50.00	4	3						
508+50.00	20	22	532+50.00	2	32	553+00.00	1	49	540+00.00	4	5						
509+00.00	17	26	533+00.00	2	26	553+50.00	2	40	540+50.00	4	5						
509+50.00	16	29	533+50.00	10	13	554+00.00	2	23	541+00.00	4	4						
510+00.00	19	27	534+00.00	19	13	554+50.00	2	11	541+50.00	4	6						
510+50.00	15	21	534+50.00	20	12	555+00.00	3	5	542+00.00	4	6						
511+00.00	19	14	535+00.00	19	7	555+50.00	6	1	542+50.00	4	4						
511+50.00	34	8	535+50.00	9	6	556+00.00	5	12	543+00.00	4	2						
512+00.00	48	6	536+00.00	12	5	556+50.00	1	26	543+50.00	10	4						
512+50.00	55	6	536+50.00	20	5	557+00.00	0	29	544+00.00	17	5						
513+00.00	57	6	537+00.00	10	0	557+50.00	1	35	544+50.00	15	8						
513+50.00	57	8	537+50.00	9	6	558+00.00	3	20	545+00.00	16	10						
514+00.00	61	8	538+00.00	15	14	558+50.00	4	3	545+50.00	18	8						
514+50.00	69	7	538+50.00	15	17	559+00.00	3	5	546+00.00	15	18						
515+00.00	80	8	539+00.00	9	8	559+50.00	1	12	546+50.00	32	14						
515+50.00	102	7	539+50.00	6	3	559+91.97	0	9	547+00.00	35	2						
516+00.00	134	6	540+00.00	6	6				547+50.00	21	2						
516+50.00	123	5	540+50.00	2	4	Station	Uncl. Exc.	Embt	548+00.00	28	5						
517+00.00	74	5	541+00.00	1	12	L (-RT-)	(cu. yd.)	(cu. yd.)	548+50.00	60	4						
517+50.00	44	8	541+50.00	0	24				549+00.00	48	1						
518+00.00	30	8	542+00.00	0	20	528+50.00	3	31	549+50.00	5	5						
518+50.00	21	18	542+50.00	12	17	529+00.00	2	173	550+00.00	2	7						
519+00.00	10	18	543+00.00	19	16	529+50.00	1	173	550+50.00	1	15						
519+50.00	2	27	543+50.00	12	9	530+00.00	0	49	551+00.00	0	20						
520+00.00	2	38	544+00.00	6	7	530+50.00	0	36	551+50.00	0	35						
520+20.00	1	11	544+50.00	2	9	531+00.00	0	22	552+00.00	0	34						