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Communications Cable and

Conduit Routing Plans
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Greenville Signal System

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

NOTES

  COMPLETE UNTIL THE SIGNAL SYSTEM IS OPERATIONAL.
  ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT
  NOTIFY THE DIVISION 2 TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO
  IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. 
  NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT
  DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY
  NCDOT DIVISION 2 TRAFFIC ENGINEER AT (252) 439-2829 TO ARRANGE FOR THE
1.  FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
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