



- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DEPUTY DIVISION TRAFFIC ENGINEER, AT 336-747-7800, TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
- 2) CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
- 3) REMOVE EXISTING JUNCTION BOX AND BACKFILL WITH APPROVED SUBGRADE MATERIAL. CUT CONDUIT OFF 30" BELOW GRADE AND ABANDON.

Plans Prepared For: 750 N. Greenfield Pkwy., Garner, NC 27529	U-5760 Communications Cable and Conduit Routing Plan <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 33%;">Division 9</td> <td style="width: 33%;">Forsyth County</td> <td style="width: 33%;">Kernersville</td> </tr> <tr> <td>PLAN DATE: September 2024</td> <td colspan="2">REVIEWED BY: KW Smith</td> </tr> <tr> <td>PREPARED BY: MC Burke</td> <td colspan="2">REVIEWED BY:</td> </tr> </table>	Division 9	Forsyth County	Kernersville	PLAN DATE: September 2024	REVIEWED BY: KW Smith		PREPARED BY: MC Burke	REVIEWED BY:		SEAL																									
Division 9	Forsyth County	Kernersville																																		
PLAN DATE: September 2024	REVIEWED BY: KW Smith																																			
PREPARED BY: MC Burke	REVIEWED BY:																																			
SCALE 0 N/A	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="width: 60%;">REVISONS</th> <th style="width: 20%;">INIT.</th> <th style="width: 20%;">DATE</th> </tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> </table>	REVISONS	INIT.	DATE																												Drawn/signed by: <i>Kevin Smith</i> 0080E04B300440F... 7/14/2025 <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 60%;">SIGNATURE</td> <td style="width: 40%;">DATE</td> </tr> <tr> <td> </td> <td> </td> </tr> </table> CADD Filename:	SIGNATURE	DATE		
REVISONS	INIT.	DATE																																		
SIGNATURE	DATE																																			