

SHEET 1 OF 3

COMPILED BY: Snider, Alex

CHAIN	STATION	STATION	EXCAVATION					EMBANKMENT				BORROW	WASTE			
			TOTAL UNCLASS.	ROCK	UNDERCUT	UNSUIT. UNCLASS.	SUITABLE UNCLASS.	TOTAL	ROCK	EARTH	EMBANK. (+)15%		ROCK	SUITABLE	UNSUIT.	TOTAL
SUMMARY 1																
-L- RT	11+50.00	13+50.00	41				41	19		19	22			19		19
-L- RT	15+00.00	26+50.00	483				483	539		539	620	137				
-L- RT	28+00.00	34+00.00	269				269	39		39	45			224		224
SUBTOTAL			793				793	597		597	687	137		243		243
SUMMARY 2																
-Y7-	10+50.00	13+00.00	6,744				6,744	16		16	18			6,726		6,726
SUBTOTAL			6,744				6,744	16		16	18			6,726		6,726
SUMMARY 3																
-Y9-	11+00.00	15+50.00	367				367	1,886		1,886	2,169	1,802				
-Y10-	10+50.00	13+70.00	184				184	200		200	230	46				
-Y11-	10+25.00	11+20.00	26				26	67		67	77	51				
SUBTOTAL			577				577	2,153		2,153	2,476	1,899				
SUMMARY 4																
-Y12-	12+30.00	12+50.00	8				8							8		8
-Y13-	10+50.00	11+08.00	124				124	33		33	38			86		86
-L- LT	64+50.00	99+00.00	27,815		35		27,815	1,274		1,274	1,465			26,350	35	26,385
-DR3-	10+37.75	12+00.00	469				469	14		14	16			453		453
SUBTOTAL			28,416		35		28,416	1,321		1,321	1,519			26,897	35	26,932
SUMMARY 5																
-L- RT	131+50.00	149+50.00	311		60		311	2,145		2,145	2,467	2,156			60	60
-L- LT	131+50.00	149+50.00	405		60		405	1,646		1,646	1,893	1,488			60	60
SUBTOTAL			716		120		716	3,791		3,791	4,360	3,644			120	120
SUMMARY 6																
-L- RT	34+50.00	64+00.00	1,292		350		1,292	5,850		5,850	6,728	5,436			350	350
-L- RT	64+50.00	99+00.00	17,658		70		17,658	1,411		1,411	1,623			16,035	70	16,105
-Y14-	10+70.00	13+00.00	475				475	351		351	404			71		71
-DR5-	10+50.00	12+50.00	2,314				2,314	21		21	24			2,290		2,290
-DR1-	11+50.00	12+00.00	54				54	13		13	15			39		39
-L- RT	99+50.00	131+00.00	1,382		565		1,382	2,871		2,871	3,302	1,920			565	565
-Y15-	10+50.00	14+50.00	1,869		380		1,869	1,086		1,086	1,249			620	380	1,00

SHEET 2 OF 3

Volumes in Cubic Yards

PROJECT: R-5600

COUNTY: Jackson

DATE: 9/5/2025

COMPILED BY: Snider, Alex

CHAIN	STATION	STATION	EXCAVATION					EMBANKMENT				BORROW	WASTE			
			TOTAL UNCLASS.	ROCK	UNDERCUT	UNSUIT. UNCLASS.	SUITABLE UNCLASS.	TOTAL	ROCK	EARTH	EMBANK. (+)15%		ROCK	SUITABLE	UNSUIT.	TOTAL
SUMMARY 7																
-Y- RT	11+00.00	28+00.00	11,737				11,737	598		598	688			11,049		11,049
-Y2-	10+50.00	13+25.00	357				357	17		17	20			337		337
SUBTOTAL			12,094				12,094	615		615	707			11,387		11,387
SUMMARY 8																
-Y4-	10+50.00	14+00.00	452		160		452	57		57	66			386	160	546
-Y5A-	10+50.00	12+50.00	13				13	33		33	38	25				
-Y5B-	10+50.00	13+00.00	613				613	118		118	136			477		477
-Y6-	12+00.00	14+50.00	2		630		2	3,478		3,478	4,000	3,998			630	630
SUBTOTAL			1,080		790		1,080	3,686		3,686	4,239	4,023		864	790	1,654
SUMMARY 9																
-L- LT	99+50.00	131+00.00	7,645		300		7,645	901		901	1,036			6,609	300	6,909
-DR4-	10+50.00	11+75.00	454				454	8		8	9			445		445
-DR2-	11+00.00	11+75.00	53				53	1		1	1			52		52
-Y16-	10+50.00	12+32.00	98				98	421		421	484	386				
-Y17-	10+25.00	10+50.00	4				4	2		2	2			2		2
-Y19-	10+50.00	11+00.00	18				18	14		14	16			2		2
-Y20-	10+50.00	11+50.00	40				40	83		83	95	55				
-Y22-	10+50.00	12+10.00	168				168	34		34	39			129		129
-Y23-	10+50.00	11+40.00	57				57	86		86	99	42				
-Y24-	10+50.00	12+20.00	65				65	186		186	214	149				
SUBTOTAL			8,602		300		8,602	1,736		1,736	1,996	632		7,238	300	7,538
SUMMARY 10																
-L- LT	12+50.00	13+50.00	33				33	17		17	20			13		13
-L- LT	15+00.00	26+50.00	145				145	315		315	362	217				
-L- LT	28+00.00	34+00.00	485				485	196		196	225			260		260
-L- LT	34+50.00	64+00.00	4,064		170		4,064	5,850		5,850	6,728	2,664			170	170
-Y8-	10+50.00	11+00.00	17				17	29		29	33	16				
SUBTOTAL			4,744		170		4,744	6,407		6,407	7,368	2,897		273	170	443
SUMMARY 11																
-Y- LT	10+50.00	28+00.00	290				290	1,095		1,095	1,259	969				
-Y1-	11+00.00	14+00.00	69				69	396		396	455	386				
SUBTOTAL			359				359	1,491		1,491	1,715	1,356				
SUMMARY 12																
-R5000 Y4-	32+00.00	34+00.00	623				623							623		623
SUBTOTAL			623				623							623		623
SHEET TOTALS			27,502		1,260		27,502	13,935		13,935	16,025	8,908		20,385	1,260	21,645

Volumes in Cubic Yards

SHEET 3 OF 3

PROJECT: R-5600

COUNTY: Jackson

DATE: 9/5/2025

COMPILED BY: Snider, Alex

[illegible]