17-JUL-2025 11:09

pw://ncdot-pw.bentley.com:ncdot-pw—01/Documents/NCDOT TSMO/Signal Design Section/Division_05/05-1663/Signals Management/051663_sm_ele_2025mmdd. dgn

zzaftar

MAXTIME OVERLAP PROGRAMMING DETAIL
FOR DEFAULT PHASING

Front Panel
Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface
Home >Controller >Overlap Configuration >Overlaps

Overlap Plan 1

Overlap 1 3 8
Type FYA 4 - Section | FYA 4 - Section Normal
Included Phases 2 6 3
Modifier Phases 1 5
Modifier Overlaps - - -
Trail Green 0 0 0
Trail Yellow 0.0 0.0 0.0
Trail Red 0.0 0.0 0.0

MAXTIME OVERLAP PROGRAMMING DETAIL

FORALTERNATE PHASING

Front Panel
Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Web Interface
Home >Controller >Overlap Configuration >Overlaps

In the table view of the web interface, right click on
"Overlap" in the top left corner of the table. Copy the
entire contents of Overlap Plan 1. Paste Overlap Plan 1
into Overlap Plan 2. Modify Overlap Plan 2 as shown
below and save changes.

Overlap Plan 2

Overlap 1 3 8
Type FYA 4 - Section | FYA 4 - Section Normal
Included Phases - - 3 « NOTICE INCLUDED PHASE
Modifier Phases 1 5

Modifier Overlaps - - -
Trail Green 0 0 0
Trail Yellow 0.0 0.0 0.0
Trail Red 0.0 0.0 0.0
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MAXTIME DETECTOR PROGRAMMING DETAIL

FOR ALTERNATE PHASING LOOPS 1A & 5A

Front Panel
Main Menu >Controller >Detector >VVeh Det Plans

Web Interface
Home >Controller >Detector Configuration >Vehicle Detectors

Plan 2
Detector Call Phase Delay
1A 1 1 0
29 0 -
Detector Call Phase Delay
5A 15 5 0
31 0 -

In the table view of web interface right click on "Detector" in
the top left corner of the table. Copy the entire contents of

Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2.
Modify Detector Plan 2 as shown below and save changes.

MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.
A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

OVERLAP PLAN

VEH DET PLAN

PHASING
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING 1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING 2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN
OVERLAP PLAN 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE
TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases
for heads 11 and 51 to run
protected turns only.

VEH DET PLAN 2: Disables phase 6 call on loop 1A
and reduces delay time for phase 1

call on loop 1A to 0 seconds.

Disables phase 2 call on loop 5A
and reduces delay time for phase 5
call on loop 5A to 0 seconds.

MAXTIME ALTERNATE PHASING PATTERN

PROGRAMMING DETAIL

Front Panel
Main Menu >Controller >Coordination >Patterns

Web Interface
Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern

Veh Det Plan

Overlap Plan

* 2

2

the Division and/or City Traffic Engineer.

* The Pattern number(s) are to be determined by
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