

2/21/2025
A:\P\Projects\4018560\4018560_0001\450_Deliverables & Submittals\4018560-5797\Traffic\Signal\Temporary Signal\4018560-1387 (Roberts-Boomerang)\06-1387T3.sm.dgn
LeonR

MAXTIME ALTERNATE PHASING PATTERN
PROGRAMMING DETAIL

Front Panel
Main Menu >Controller >Coordination >Patterns

Web Interface
Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern	Veh Det Plan	Overlap Plan
★	2	2

★The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer.

MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.
A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING	OVERLAP PLAN	VEH DET PLAN
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING	2	2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAP PLAN 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases for heads 11 and 51 to run protected turns only.

VEH DET PLAN 2: Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 0 seconds.

Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 0 seconds.

THIS ELECTRICAL DETAIL IS FOR
THE SIGNAL DESIGN: 06-1387T3
DESIGNED: Feb 2025
SEALED: 3/19/2025
REVISED:

Temporary Design 3 - TMP Phase VI, Step 4
Electrical Detail - Sheet 4 of 4



STV Engineers, Inc.
900 West Trade St., Suite 715
Charlotte, NC 28202
(704) 372-1885
NC License Number F-0991

Electrical and Programming
Details For:

Prepared for the Offices of:



750 N. Greenfield Pkwy, Garner, NC 27529

NC 211 (N. Roberts Avenue)
at
Boomerang Drive / Restaurant Driveway

Division 6Robeson CountyLumberton

PLAN DATE: Feb 2025REVIEWED BY: H.M. Surti

PREPARED BY: J.C. GrimmREVIEWED BY: T.M. Moody

REVISIONSINIT.DATEREVISIONSINIT.DATEREVISIONSINIT.DATE

DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED

SEAL
NORTH CAROLINA
PROFESSIONAL
ENGINEER
SEAL
040329

DocuSign
T.M. MOODY
3/19/2025

SIGNATUREDATE

SIG. INVENTORY NO. 06-1387T3