
PROJECT: Davis Mtn Rd Site 641 COUNTY: Henderson DATE: SHEET 5 OF 18 SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL

UNCLASS. UNCLASS. UNCLASS. +15%
L3 25+00.00 L3 31+50.00 382 57 325 748 57 677 836 454

SUBTOTAL 382 57 325 748 57 677 836 454

SUBTOTAL

SUBTOTAL

SUBTOTAL

TOTAL 382 57 325 748 57 677 836 454
SELECT MATERIAL IN LIEU OF BORROW
LOSS DUE TO CLEARING & GRUBBING -50 -50 50
ADDITIONAL UNDERCUT 400 400 400

PROJECT TOTAL 332 57 400 275 748 57 677 836 504 400 400

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 25

GRAND TOTAL 332 57 400 275 748 57 677 836 529 400 400

SAY 335 530

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN ENGINEER.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
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