
PROJECT: 24-00277-019 Site 925 COUNTY: Henderson DATE: SHEET 5 OF 18 SHEETS

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL

UNCLASS. UNCLASS. UNCLASS. +15%
L1 10+20.00 L1 12+00.00 185 185 253 253 291 106

SUBTOTAL 185 185 253 253 291 106

SUBTOTAL

SUBTOTAL

SUBTOTAL

TOTAL 185 185 253 253 291 106
SELECT MATERIAL IN LIEU OF BORROW
LOSS DUE TO CLEARING & GRUBBING -50 -50 50
ADDITIONAL UNDERCUT 400 400 400

PROJECT TOTAL 135 400 135 253 253 291 156 400 400

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 8

GRAND TOTAL 135 400 135 253 253 291 164 400 400

SAY 135 400 165

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN ENGINEER.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
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