



SHALLOW UNDERCUT

END CONSTRUCTION
STA. 32 + 14.68 -Y1-

123.25
0.016 0.016
3:1
32 + 00.00

123.10
0.009 0.009
3:1
32 + 00.00

123.16
0.012 0.012
3:1 3:1
31 + 50.00

123.73
0.030 0.030
3:1 3:1
31 + 00.00

123.76
0.030 0.030
-3.00% +2.87%
30 + 50.00
-Y1-

PROPOSED DRIVEWAY